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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,566,342.59                                                   ROUTE : CR 700 S 
     CALL ORDER   : 331                     CONTRACT ID : B -27086-A                   COUNTIES : DECATUR 
     LETTING DATE : 07/20/05  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
                                          CONTRACT TIME : 10/13/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1385672     FORCE CONSTRUCTION CO. INC.                                                $     1,424,309.77  100.0000% 
   2   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                       $     1,681,396.56  118.0499% 
   3   35-1917625     MILESTONE CONTRACTORS, L.P.                                                $     1,769,300.96  124.2216% 
   4   35-1128289     BEATY CONSTRUCTION, INC.                                                   $     1,779,626.08  124.9466% 
   5   35-1310611     DUNCAN ROBERTSON INC                                                       $     1,814,952.45  127.4268% 
   6   35-1618530     AMERICAN CONTRACTING & SERVICES                                            $     1,879,346.74  131.9479% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1385672          |(   2  ) 35-2040801          |(   3  ) 35-1917625 
                                          |FORCE CONSTRUCTION CO. INC.  |GOHMANN ASPHALT & CONSTR., I |MILESTONE CONTRACTORS, L.P. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BRIDGE RELOCATION & REPLACEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |   13100.00000       13100.00|   15000.00000       15000.00|   10000.00000       10000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07038               18.000  MOS  |    1402.00000       25236.00|    1400.00000       25200.00|    1400.00000       25200.00 
  FIELD OFFICE, A                         |                             |                             | 
0003 106-03285                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  FAILED MATERIAL                         |                             |                             | 
0004 106-03289                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ASSURANCE ADJUSTMENT            |                             |                             | 
0005 110-01001                       LUMP |   76305.00000       76305.00|   84000.00000       84000.00|   88000.00000       88000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 201-52370                       LUMP |   23826.00000       23826.00|   25000.00000       25000.00|   26000.00000       26000.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0007 202-01261                1.000  EACH |     750.00000         750.00|    1000.00000        1000.00|     750.00000         750.00 
  TESTING FOR ASBESTOS                    |                             |                             | 
0008 202-51328                       LUMP |  139873.00000      139873.00|  235000.00000      235000.00|  190000.00000      190000.00 
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                             |                             | 
  DISASSEMBLE EXISTING SUPERSTRUCTURE     |                             |                             | 
0009 202-51328                       LUMP |    9660.00000        9660.00|   20000.00000       20000.00|   25000.00000       25000.00 
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                             |                             | 
  EXISTING ABUTMENTS                      |                             |                             | 
0010 203-02000             3041.500  m3   |      10.76000       32726.54|      14.00000       42581.00|      12.00000       36498.00 
  EXCAVATION, COMMON                      |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,566,342.59                                                   ROUTE : CR 700 S 
     CALL ORDER   : 331                     CONTRACT ID : B -27086-A                   COUNTIES : DECATUR 
     LETTING DATE : 07/20/05  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1385672          |(   2   ) 35-2040801         |(   3  ) 35-1917625 
                                          |FORCE CONSTRUCTION CO. INC.  |GOHMANN ASPHALT & CONSTR., I |MILESTONE CONTRACTORS, L.P. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0011 203-02070             3256.600  m3   |      17.58000       57251.03|      17.00000       55362.20|      15.00000       48849.00 
  BORROW                                  |                             |                             | 
0012 203-51223              241.000  m3   |       7.79000        1877.39|      14.00000        3374.00|      12.00000        2892.00 
  EXCAVATION, WATERWAY                    |                             |                             | 
0013 205-03371               52.000  m3   |      23.89000        1242.28|      30.00000        1560.00|       7.00000         364.00 
  SEDIMENT REMOVE                         |                             |                             | 
0014 205-06931              135.000  Mg   |      27.56000        3720.60|      35.00000        4725.00|      18.00000        2430.00 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0015 205-06936               15.800  Mg   |      50.86000         803.59|      50.00000         790.00|      25.00000         395.00 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
0016 205-06937              358.790  m    |       4.46000        1600.20|       4.00000        1435.16|       4.20000        1506.92 
  TEMPORARY SILT FENCE                    |                             |                             | 
0017 205-06938               46.000  m    |      20.01000         920.46|      65.00000        2990.00|      50.00000        2300.00 
  TEMPORARY SLOPE DRAIN                   |                             |                             | 
0018 206-51215               29.100  m3   |     125.00000        3637.50|     200.00000        5820.00|     350.00000       10185.00 
  EXCAVATION, X                           |                             |                             | 
0019 206-51220               49.400  m3   |      37.52000        1853.49|     180.00000        8892.00|      95.00000        4693.00 
  EXCAVATION, WET                         |                             |                             | 
0020 206-51225               11.600  m3   |      40.00000         464.00|      25.00000         290.00|      60.00000         696.00 
  EXCAVATION, DRY                         |                             |                             | 
0022 210-08379                8.000  EACH |       1.15000           9.20|     150.00000        1200.00|     800.00000        6400.00 
  STEEL                                   |                             |                             | 
0023 211-06467               44.670  m3   |      48.75000        2177.66|      50.00000        2233.50|     100.00000        4467.00 
  AGGREGATE FOR END BENT BACKFILL         |                             |                             | 
0024 211-07454                2.750  m3   |      66.45000         182.74|      45.00000         123.75|      29.00000          79.75 
  STRUCTURE BACKFILL                      |                             |                             | 
0025 301-07448             1428.200  Mg   |      16.36000       23365.35|      18.00000       25707.60|      19.50000       27849.90 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0026 306-08043              288.000  m2   |       8.28000        2384.64|      10.00000        2880.00|       9.00000        2592.00 
  MILLING, TRANSITION                     |                             |                             | 
0027 402-07432              228.485  Mg   |      82.75000       18907.13|      82.75000       18907.13|      82.75000       18907.13 
  HMA SURFACE, TYPE A                     |                             |                             | 
0028 402-07435              348.352  Mg   |      68.00000       23687.94|      68.00000       23687.94|      68.00000       23687.94 
  HMA INTERMEDIATE, TYPE A                |                             |                             | 
0029 404-05514              390.000  m2   |      13.00000        5070.00|      13.00000        5070.00|      13.00000        5070.00 
  SEAL COAT, 5                            |                             |                             | 
0030 405-05518             2348.900  m2   |       0.01000          23.49|       0.60000        1409.34|       0.60000        1409.34 
  ASPHALT FOR PRIME COAT                  |                             |                             | 
0031 406-05521             2553.600  m2   |       0.06000         153.22|       0.06000         153.22|       0.06000         153.22 
  ASPHALT FOR TACK COAT                   |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,566,342.59                                                   ROUTE : CR 700 S 
     CALL ORDER   : 331                     CONTRACT ID : B -27086-A                   COUNTIES : DECATUR 
     LETTING DATE : 07/20/05  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1385672          |(   2   ) 35-2040801         |(   3  ) 35-1917625 
                                          |FORCE CONSTRUCTION CO. INC.  |GOHMANN ASPHALT & CONSTR., I |MILESTONE CONTRACTORS, L.P. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0032 601-06037                4.000  EACH |     720.00000        2880.00|     720.00000        2880.00|     750.00000        3000.00 
  GUARDRAIL END TREATMENT, I              |                             |                             | 
0033 601-06374                4.000  EACH |     600.00000        2400.00|     600.00000        2400.00|     630.00000        2520.00 
  GUARDRAIL TRANSITION, TGS-1             |                             |                             | 
0034 601-99105               95.250  m    |      41.10000        3914.78|      41.10000        3914.78|      43.00000        4095.75 
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                             |                             | 
0035 603-06040               63.000  m    |      34.00000        2142.00|      34.00000        2142.00|      35.00000        2205.00 
  FENCE, FARM FIELD, 1190 mm              |                             |                             | 
0036 609-06257              119.300  m2   |      77.34000        9226.66|      65.00000        7754.50|     120.00000       14316.00 
  REINFORCED CONCRETE BRIDGE APPROACH,    |                             |                             | 
  250 mm                                  |                             |                             | 
0037 615-03666                2.000  EACH |     728.75000        1457.50|    1100.00000        2200.00|    1300.00000        2600.00 
  BENCH, STONE                            |                             |                             | 
0038 615-06336                1.000  EACH |     567.00000         567.00|    3500.00000        3500.00|     420.00000         420.00 
  MONUMENT                                |                             |                             | 
0039 616-02305              126.400  m3   |     166.00000       20982.40|     175.00000       22120.00|     145.00000       18328.00 
  GABIONS                                 |                             |                             | 
0040 616-02320             2628.550  m2   |       1.88000        4941.67|       2.00000        5257.10|       1.50000        3942.83 
  GEOTEXTILES                             |                             |                             | 
0041 616-06405              721.824  Mg   |      18.42000       13296.00|      17.00000       12271.01|      25.00000       18045.60 
  RIPRAP, REVETMENT                       |                             |                             | 
0042 619-95457                       LUMP |  147783.00000      147783.00|  135000.00000      135000.00|  150000.00000      150000.00 
  CLEAN AND PAINT STRUCTURAL STEEL AND    |                             |                             | 
  BLAST                                   |                             |                             | 
0043 621-01004                3.000  EACH |     500.00000        1500.00|     675.00000        2025.00|     700.00000        2100.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0044 621-01371               19.500  kg   |      22.00000         429.00|      25.00000         487.50|      26.00000         507.00 
  SEED MIXTURE, LEGUME, 2                 |                             |                             | 
0045 621-02770             3800.000  m2   |       1.86000        7068.00|       1.40000        5320.00|       1.50000        5700.00 
  EROSION CONTROL BLANKET                 |                             |                             | 
0046 621-06545                0.900  Mg   |     496.14000         446.53|     415.00000         373.50|     430.00000         387.00 
  FERTILIZER                              |                             |                             | 
0047 621-06553              139.035  kg   |       4.95000         688.22|       9.75000        1355.59|      10.20000        1418.16 
  SEED MIXTURE, R                         |                             |                             | 
0048 621-06565                4.200  Mg   |     385.89000        1620.74|     330.00000        1386.00|     345.00000        1449.00 
  MULCHING MATERIAL                       |                             |                             | 
0049 621-06567               14.600  kL   |       6.50000          94.90|       1.00000          14.60|       1.05000          15.33 
  WATER                                   |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,566,342.59                                                   ROUTE : CR 700 S 
     CALL ORDER   : 331                     CONTRACT ID : B -27086-A                   COUNTIES : DECATUR 
     LETTING DATE : 07/20/05  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1385672          |(   2   ) 35-2040801         |(   3  ) 35-1917625 
                                          |FORCE CONSTRUCTION CO. INC.  |GOHMANN ASPHALT & CONSTR., I |MILESTONE CONTRACTORS, L.P. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0050 621-06575              809.800  m2   |       3.90000        3158.22|       3.80000        3077.24|       4.00000        3239.20 
  SODDING, NURSERY                        |                             |                             | 
0051 622-05652                6.000  EACH |     450.00000        2700.00|     625.00000        3750.00|     675.00000        4050.00 
  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                             |                             | 
  OVER 88 mm                              |                             |                             | 
0052 622-52436                2.000  EACH |      20.00000          40.00|      25.00000          50.00|      42.00000          84.00 
  SIGN, DO NOT MOW OR SPRAY               |                             |                             | 
0053 622-91786               35.000  EACH |      10.00000         350.00|       8.75000         306.25|       9.30000         325.50 
  SEEDLING                                |                             |                             | 
0054 622-98200                4.000  EACH |      20.00000          80.00|      40.00000         160.00|      42.00000         168.00 
  SIGN, DO NOT DISTURB                    |                             |                             | 
0055 701-91792               16.000  EACH |      57.51000         920.16|     100.00000        1600.00|     125.00000        2000.00 
  PILE TIP, STEEL H                       |                             |                             | 
0056 701-93658               46.400  m    |     211.26000        9802.46|     180.00000        8352.00|     300.00000       13920.00 
  PILE, STEEL H, HP 310 X 93              |                             |                             | 
0057 701-95780               43.483  m    |     234.00000       10175.02|     195.00000        8479.19|     350.00000       15219.05 
  PILE, STEEL H, HP 310 X 110             |                             |                             | 
0058 702-51005               78.700  m3   |     586.61000       46166.21|     675.00000       53122.50|     900.00000       70830.00 
  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 
0059 702-51015               12.735  m3   |     443.46000        5647.46|     750.00000        9551.25|     600.00000        7641.00 
  CONCRETE, B, FOOTINGS                   |                             |                             | 
0060 702-90915                0.920  m3   |     840.35000         773.12|     800.00000         736.00|    1500.00000        1380.00 
  CONCRETE, A                             |                             |                             | 
0061 703-51030             6593.620  kg   |       1.69000       11143.22|       1.40000        9231.07|       1.70000       11209.15 
  REINFORCING STEEL                       |                             |                             | 
0062 703-51032            22843.610  kg   |       1.72000       39291.01|       1.50000       34265.42|       1.80000       41118.50 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0063 704-51002              182.690  m3   |     774.00000      141402.06|     800.00000      146152.00|     900.00000      164421.00 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0064 706-04683              120.700  m    |     262.86000       31727.20|     238.00000       28726.60|     250.00000       30175.00 
  RAILING , SIDE MOUNTED PEDESTRIAN RAIL, |                             |                             | 
  STEEL PI                                |                             |                             | 
0065 706-06344              110.490  m    |     145.00000       16021.05|     145.00000       16021.05|     152.00000       16794.48 
  RAILING, TS-1                           |                             |                             | 
0066 707-06831              226.600  m    |     769.00000      174255.40|    1000.00000      226600.00|     700.00000      158620.00 
  STRUCTURAL MEMBERS, CONCRETE BULB-T     |                             |                             | 
  BEAM, 1372 mm x 1067 mm                 |                             |                             | 
0067 709-51821                       LUMP |    3920.00000        3920.00|    2420.00000        2420.00|    4000.00000        4000.00 
  SURFACE SEAL                            |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,566,342.59                                                   ROUTE : CR 700 S 
     CALL ORDER   : 331                     CONTRACT ID : B -27086-A                   COUNTIES : DECATUR 
     LETTING DATE : 07/20/05  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1385672          |(   2   ) 35-2040801         |(   3  ) 35-1917625 
                                          |FORCE CONSTRUCTION CO. INC.  |GOHMANN ASPHALT & CONSTR., I |MILESTONE CONTRACTORS, L.P. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0068 711-51035            10335.090  kg   |       2.78000       28731.55|       3.50000       36172.82|       4.50000       46507.91 
  STRUCTURAL STEEL STRINGERS              |                             |                             | 
0069 712-04131                       LUMP |  148520.35000      148520.35|  220000.00000      220000.00|  325000.00000      325000.00 
  STRUCTURE , RE-ASSEMBLE PRESENT         |                             |                             | 
  STRUCTURE                               |                             |                             | 
0070 714-04802                8.280  m2   |     431.18000        3570.17|     475.00000        3933.00|    1500.00000       12420.00 
  CONCRETE MODULAR BLOCK WALL             |                             |                             | 
0071 714-05867               30.940  m2   |     357.89000       11073.12|     200.00000        6188.00|     450.00000       13923.00 
  WALL , STONE FACADE                     |                             |                             | 
0072 715-05021               30.500  m    |      83.52000        2547.36|      70.00000        2135.00|     135.00000        4117.50 
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                             |                             | 
0073 715-05407               80.990  m    |      12.09000         979.17|      15.00000        1214.85|      20.00000        1619.80 
  PIPE, END BENT DRAIN, 150 mm            |                             |                             | 
0074 715-46005                4.000  EACH |     308.96000        1235.84|     250.00000        1000.00|     250.00000        1000.00 
  PIPE END SECTION, 375 mm                |                             |                             | 
0075 724-51881                8.840  m    |      65.62000         580.08|     100.00000         884.00|     115.00000        1016.60 
  STRUCTURAL EXPANSION JOINT, BS2         |                             |                             | 
0076 801-04308                2.000  EACH |     600.00000        1200.00|     600.00000        1200.00|     630.00000        1260.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0077 801-06625                7.000  EACH |     110.00000         770.00|     110.00000         770.00|     115.00000         805.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0078 801-06640                7.000  EACH |     198.00000        1386.00|     198.00000        1386.00|     210.00000        1470.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0079 801-06775                       LUMP |    5079.30000        5079.30|    2000.00000        2000.00|    2800.00000        2800.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0080 801-07118               21.715  m    |      50.00000        1085.75|      50.00000        1085.75|      53.00000        1150.90 
  BARRICADE, III-A                        |                             |                             | 
0081 802-03896                3.000  EACH |    1100.00000        3300.00|    1100.00000        3300.00|    1175.00000        3525.00 
  BOLLARD , REMOVABLE, LOCKING            |                             |                             | 
0082 802-76025                0.743  m2   |     244.01000         181.30|     244.00000         181.29|     260.00000         193.18 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 2.03 mm THICKNESS               |                             |                             | 
0083 802-76055                6.400  m    |      23.00000         147.20|      23.00000         147.20|      24.00000         153.60 
  SIGN POST, A                            |                             |                             | 
0084 808-06713               67.060  m    |      11.00000         737.66|      11.00000         737.66|      12.00000         804.72 
  LINE, PAINT, SOLID, WHITE, 100 mm       |                             |                             | 
0085 808-97222                2.000  EACH |     120.00000         240.00|     120.00000         240.00|     125.00000         250.00 
  PAVEMENT MESSAGE MARKINGS, PAINT,       |                             |                             | 
  HANDICAP SYMBOL                         |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,566,342.59                                                   ROUTE : CR 700 S 
     CALL ORDER   : 331                     CONTRACT ID : B -27086-A                   COUNTIES : DECATUR 
     LETTING DATE : 07/20/05  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1385672          |(   2   ) 35-2040801         |(   3  ) 35-1917625 
                                          |FORCE CONSTRUCTION CO. INC.  |GOHMANN ASPHALT & CONSTR., I |MILESTONE CONTRACTORS, L.P. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0086 207-08266             1508.000  m2   |       6.31000        9515.48|       6.25000        9425.00|       1.50000        2262.00 
  SUBGRADE TREATMENT, TYPE III            |                             |                             | 
0087 711-91981                8.000  EACH |    1701.00000       13608.00|    1500.00000       12000.00|     800.00000        6400.00 
  TIE ROD ASSEMBLY, STEEL                 |                             |                             | 
     SECTION TOTALS                       |           $     1,424,309.77|           $     1,681,396.56|           $     1,769,300.96 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,424,309.77|           $     1,681,396.56|           $     1,769,300.96 
==================================================================================================================================== 
 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/28/05 
                                                                                                                   PAGE : 331 -7 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,566,342.59                                                   ROUTE : CR 700 S 
     CALL ORDER   : 331                     CONTRACT ID : B -27086-A                   COUNTIES : DECATUR 
     LETTING DATE : 07/20/05  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1128289          |(   5   ) 35-1310611         |(   6  ) 35-1618530 
                                          |BEATY CONSTRUCTION, INC.     |DUNCAN ROBERTSON INC         |AMERICAN CONTRACTING & SERVIC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BRIDGE RELOCATION & REPLACEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |   10500.00000       10500.00|   15000.00000       15000.00|   20000.00000       20000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07038               18.000  MOS  |    1500.00000       27000.00|    1250.00000       22500.00|    1500.00000       27000.00 
  FIELD OFFICE, A                         |                             |                             | 
0003 106-03285                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  FAILED MATERIAL                         |                             |                             | 
0004 106-03289                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ASSURANCE ADJUSTMENT            |                             |                             | 
0005 110-01001                       LUMP |   88981.75000       88981.75|   87500.00000       87500.00|   90000.00000       90000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 201-52370                       LUMP |   26694.52000       26694.52|   15000.00000       15000.00|   27000.00000       27000.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0007 202-01261                1.000  EACH |     600.00000         600.00|    1500.00000        1500.00|    1500.00000        1500.00 
  TESTING FOR ASBESTOS                    |                             |                             | 
0008 202-51328                       LUMP |  235000.00000      235000.00|  260000.00000      260000.00|  150000.00000      150000.00 
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                             |                             | 
  DISASSEMBLE EXISTING SUPERSTRUCTURE     |                             |                             | 
0009 202-51328                       LUMP |   27464.00000       27464.00|   35000.00000       35000.00|   18000.00000       18000.00 
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                             |                             | 
  EXISTING ABUTMENTS                      |                             |                             | 
0010 203-02000             3041.500  m3   |       7.25000       22050.88|      10.00000       30415.00|      12.00000       36498.00 
  EXCAVATION, COMMON                      |                             |                             | 
0011 203-02070             3256.600  m3   |      14.25000       46406.55|      15.00000       48849.00|      18.00000       58618.80 
  BORROW                                  |                             |                             | 
0012 203-51223              241.000  m3   |      23.00000        5543.00|      10.00000        2410.00|       7.00000        1687.00 
  EXCAVATION, WATERWAY                    |                             |                             | 
0013 205-03371               52.000  m3   |      18.00000         936.00|      10.00000         520.00|      20.00000        1040.00 
  SEDIMENT REMOVE                         |                             |                             | 
0014 205-06931              135.000  Mg   |      50.00000        6750.00|      10.00000        1350.00|      35.00000        4725.00 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0015 205-06936               15.800  Mg   |     200.00000        3160.00|      10.00000         158.00|      35.00000         553.00 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
0016 205-06937              358.790  m    |       4.25000        1524.86|       3.00000        1076.37|       4.00000        1435.16 
  TEMPORARY SILT FENCE                    |                             |                             | 
0017 205-06938               46.000  m    |      32.00000        1472.00|      10.00000         460.00|     100.00000        4600.00 
  TEMPORARY SLOPE DRAIN                   |                             |                             | 
0018 206-51215               29.100  m3   |     275.00000        8002.50|     200.00000        5820.00|     150.00000        4365.00 
  EXCAVATION, X                           |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,566,342.59                                                   ROUTE : CR 700 S 
     CALL ORDER   : 331                     CONTRACT ID : B -27086-A                   COUNTIES : DECATUR 
     LETTING DATE : 07/20/05  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1128289          |(   5   ) 35-1310611         |(   6  ) 35-1618530 
                                          |BEATY CONSTRUCTION, INC.     |DUNCAN ROBERTSON INC         |AMERICAN CONTRACTING & SERVIC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 206-51220               49.400  m3   |     250.00000       12350.00|     400.00000       19760.00|     150.00000        7410.00 
  EXCAVATION, WET                         |                             |                             | 
0020 206-51225               11.600  m3   |      15.00000         174.00|      15.00000         174.00|      30.00000         348.00 
  EXCAVATION, DRY                         |                             |                             | 
0022 210-08379                8.000  EACH |     120.00000         960.00|     100.00000         800.00|    1000.00000        8000.00 
  STEEL                                   |                             |                             | 
0023 211-06467               44.670  m3   |      80.00000        3573.60|      35.00000        1563.45|      65.00000        2903.55 
  AGGREGATE FOR END BENT BACKFILL         |                             |                             | 
0024 211-07454                2.750  m3   |      60.00000         165.00|      35.00000          96.25|      25.00000          68.75 
  STRUCTURE BACKFILL                      |                             |                             | 
0025 301-07448             1428.200  Mg   |      18.00000       25707.60|      16.50000       23565.30|      25.00000       35705.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0026 306-08043              288.000  m2   |      10.00000        2880.00|       3.00000         864.00|      20.00000        5760.00 
  MILLING, TRANSITION                     |                             |                             | 
0027 402-07432              228.485  Mg   |      90.00000       20563.65|      90.00000       20563.65|      83.00000       18964.26 
  HMA SURFACE, TYPE A                     |                             |                             | 
0028 402-07435              348.352  Mg   |      75.00000       26126.40|      75.00000       26126.40|      68.00000       23687.94 
  HMA INTERMEDIATE, TYPE A                |                             |                             | 
0029 404-05514              390.000  m2   |      14.00000        5460.00|       5.00000        1950.00|      13.00000        5070.00 
  SEAL COAT, 5                            |                             |                             | 
0030 405-05518             2348.900  m2   |       0.65000        1526.79|       0.07000         164.42|       0.60000        1409.34 
  ASPHALT FOR PRIME COAT                  |                             |                             | 
0031 406-05521             2553.600  m2   |       0.06000         153.22|       0.07000         178.75|       0.10000         255.36 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0032 601-06037                4.000  EACH |     720.00000        2880.00|     800.00000        3200.00|     720.00000        2880.00 
  GUARDRAIL END TREATMENT, I              |                             |                             | 
0033 601-06374                4.000  EACH |     600.00000        2400.00|     660.00000        2640.00|     600.00000        2400.00 
  GUARDRAIL TRANSITION, TGS-1             |                             |                             | 
0034 601-99105               95.250  m    |      41.10000        3914.78|      45.00000        4286.25|      42.00000        4000.50 
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                             |                             | 
0035 603-06040               63.000  m    |      34.00000        2142.00|      37.50000        2362.50|      35.00000        2205.00 
  FENCE, FARM FIELD, 1190 mm              |                             |                             | 
0036 609-06257              119.300  m2   |      85.00000       10140.50|      80.00000        9544.00|      75.00000        8947.50 
  REINFORCED CONCRETE BRIDGE APPROACH,    |                             |                             | 
  250 mm                                  |                             |                             | 
0037 615-03666                2.000  EACH |    2400.00000        4800.00|    2500.00000        5000.00|    3000.00000        6000.00 
  BENCH, STONE                            |                             |                             | 
0038 615-06336                1.000  EACH |    3950.00000        3950.00|    5000.00000        5000.00|    5000.00000        5000.00 
  MONUMENT                                |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,566,342.59                                                   ROUTE : CR 700 S 
     CALL ORDER   : 331                     CONTRACT ID : B -27086-A                   COUNTIES : DECATUR 
     LETTING DATE : 07/20/05  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1128289          |(   5   ) 35-1310611         |(   6  ) 35-1618530 
                                          |BEATY CONSTRUCTION, INC.     |DUNCAN ROBERTSON INC         |AMERICAN CONTRACTING & SERVIC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0039 616-02305              126.400  m3   |     225.00000       28440.00|      75.00000        9480.00|     150.00000       18960.00 
  GABIONS                                 |                             |                             | 
0040 616-02320             2628.550  m2   |       2.25000        5914.24|       3.00000        7885.65|       2.50000        6571.38 
  GEOTEXTILES                             |                             |                             | 
0041 616-06405              721.824  Mg   |      22.25000       16060.58|      20.00000       14436.48|      25.00000       18045.60 
  RIPRAP, REVETMENT                       |                             |                             | 
0042 619-95457                       LUMP |  165000.00000      165000.00|  200000.00000      200000.00|  135000.00000      135000.00 
  CLEAN AND PAINT STRUCTURAL STEEL AND    |                             |                             | 
  BLAST                                   |                             |                             | 
0043 621-01004                3.000  EACH |     725.00000        2175.00|     250.00000         750.00|     675.00000        2025.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0044 621-01371               19.500  kg   |      26.00000         507.00|      27.50000         536.25|      25.00000         487.50 
  SEED MIXTURE, LEGUME, 2                 |                             |                             | 
0045 621-02770             3800.000  m2   |       1.50000        5700.00|       1.55000        5890.00|       1.50000        5700.00 
  EROSION CONTROL BLANKET                 |                             |                             | 
0046 621-06545                0.900  Mg   |     445.00000         400.50|     455.00000         409.50|     450.00000         405.00 
  FERTILIZER                              |                             |                             | 
0047 621-06553              139.035  kg   |      10.50000        1459.87|      10.75000        1494.63|      10.00000        1390.35 
  SEED MIXTURE, R                         |                             |                             | 
0048 621-06565                4.200  Mg   |     350.00000        1470.00|     360.00000        1512.00|     350.00000        1470.00 
  MULCHING MATERIAL                       |                             |                             | 
0049 621-06567               14.600  kL   |       1.00000          14.60|       1.10000          16.06|       1.00000          14.60 
  WATER                                   |                             |                             | 
0050 621-06575              809.800  m2   |       5.25000        4251.45|       4.25000        3441.65|       4.00000        3239.20 
  SODDING, NURSERY                        |                             |                             | 
0051 622-05652                6.000  EACH |     675.00000        4050.00|     675.00000        4050.00|     650.00000        3900.00 
  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                             |                             | 
  OVER 88 mm                              |                             |                             | 
0052 622-52436                2.000  EACH |      43.00000          86.00|      44.00000          88.00|      40.00000          80.00 
  SIGN, DO NOT MOW OR SPRAY               |                             |                             | 
0053 622-91786               35.000  EACH |       9.25000         323.75|       9.75000         341.25|       9.00000         315.00 
  SEEDLING                                |                             |                             | 
0054 622-98200                4.000  EACH |      43.00000         172.00|      44.00000         176.00|      40.00000         160.00 
  SIGN, DO NOT DISTURB                    |                             |                             | 
0055 701-91792               16.000  EACH |      65.00000        1040.00|     125.00000        2000.00|     100.00000        1600.00 
  PILE TIP, STEEL H                       |                             |                             | 
0056 701-93658               46.400  m    |     155.00000        7192.00|     175.00000        8120.00|     250.00000       11600.00 
  PILE, STEEL H, HP 310 X 93              |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,566,342.59                                                   ROUTE : CR 700 S 
     CALL ORDER   : 331                     CONTRACT ID : B -27086-A                   COUNTIES : DECATUR 
     LETTING DATE : 07/20/05  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1128289          |(   5   ) 35-1310611         |(   6  ) 35-1618530 
                                          |BEATY CONSTRUCTION, INC.     |DUNCAN ROBERTSON INC         |AMERICAN CONTRACTING & SERVIC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0057 701-95780               43.483  m    |     210.00000        9131.43|     175.00000        7609.53|     300.00000       13044.90 
  PILE, STEEL H, HP 310 X 110             |                             |                             | 
0058 702-51005               78.700  m3   |     800.00000       62960.00|     500.00000       39350.00|     850.00000       66895.00 
  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 
0059 702-51015               12.735  m3   |     500.00000        6367.50|     500.00000        6367.50|     650.00000        8277.75 
  CONCRETE, B, FOOTINGS                   |                             |                             | 
0060 702-90915                0.920  m3   |    2225.00000        2047.00|     500.00000         460.00|    2500.00000        2300.00 
  CONCRETE, A                             |                             |                             | 
0061 703-51030             6593.620  kg   |       1.50000        9890.43|       1.40000        9231.07|       1.85000       12198.20 
  REINFORCING STEEL                       |                             |                             | 
0062 703-51032            22843.610  kg   |       1.75000       39976.32|       1.55000       35407.60|       2.00000       45687.22 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0063 704-51002              182.690  m3   |     900.00000      164421.00|     750.00000      137017.50|     900.00000      164421.00 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0064 706-04683              120.700  m    |     340.00000       41038.00|     275.00000       33192.50|     350.00000       42245.00 
  RAILING , SIDE MOUNTED PEDESTRIAN RAIL, |                             |                             | 
  STEEL PI                                |                             |                             | 
0065 706-06344              110.490  m    |     145.00000       16021.05|     160.00000       17678.40|     150.00000       16573.50 
  RAILING, TS-1                           |                             |                             | 
0066 707-06831              226.600  m    |     750.00000      169950.00|     900.00000      203940.00|    1500.00000      339900.00 
  STRUCTURAL MEMBERS, CONCRETE BULB-T     |                             |                             | 
  BEAM, 1372 mm x 1067 mm                 |                             |                             | 
0067 709-51821                       LUMP |    2500.00000        2500.00|    6700.00000        6700.00|    2400.00000        2400.00 
  SURFACE SEAL                            |                             |                             | 
0068 711-51035            10335.090  kg   |       4.25000       43924.13|       3.00000       31005.27|       8.00000       82680.72 
  STRUCTURAL STEEL STRINGERS              |                             |                             | 
0069 712-04131                       LUMP |  235000.00000      235000.00|  310000.00000      310000.00|  200000.00000      200000.00 
  STRUCTURE , RE-ASSEMBLE PRESENT         |                             |                             | 
  STRUCTURE                               |                             |                             | 
0070 714-04802                8.280  m2   |     600.00000        4968.00|     350.00000        2898.00|     500.00000        4140.00 
  CONCRETE MODULAR BLOCK WALL             |                             |                             | 
0071 714-05867               30.940  m2   |    1160.00000       35890.40|     350.00000       10829.00|     350.00000       10829.00 
  WALL , STONE FACADE                     |                             |                             | 
0072 715-05021               30.500  m    |      85.00000        2592.50|      65.00000        1982.50|     150.00000        4575.00 
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                             |                             | 
0073 715-05407               80.990  m    |      17.75000        1437.57|      10.00000         809.90|      50.00000        4049.50 
  PIPE, END BENT DRAIN, 150 mm            |                             |                             | 
0074 715-46005                4.000  EACH |     275.00000        1100.00|     225.00000         900.00|     500.00000        2000.00 
  PIPE END SECTION, 375 mm                |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/28/05 
                                                                                                                   PAGE : 331 -11 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,566,342.59                                                   ROUTE : CR 700 S 
     CALL ORDER   : 331                     CONTRACT ID : B -27086-A                   COUNTIES : DECATUR 
     LETTING DATE : 07/20/05  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1128289          |(   5   ) 35-1310611         |(   6  ) 35-1618530 
                                          |BEATY CONSTRUCTION, INC.     |DUNCAN ROBERTSON INC         |AMERICAN CONTRACTING & SERVIC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0075 724-51881                8.840  m    |     160.00000        1414.40|     100.00000         884.00|     200.00000        1768.00 
  STRUCTURAL EXPANSION JOINT, BS2         |                             |                             | 
0076 801-04308                2.000  EACH |     650.00000        1300.00|     400.00000         800.00|     600.00000        1200.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0077 801-06625                7.000  EACH |     125.00000         875.00|     135.00000         945.00|     110.00000         770.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0078 801-06640                7.000  EACH |     225.00000        1575.00|     275.00000        1925.00|     200.00000        1400.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0079 801-06775                       LUMP |   11000.00000       11000.00|   10000.00000       10000.00|    5000.00000        5000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0080 801-07118               21.715  m    |      55.00000        1194.33|      70.00000        1520.05|      50.00000        1085.75 
  BARRICADE, III-A                        |                             |                             | 
0081 802-03896                3.000  EACH |    1100.00000        3300.00|    1250.00000        3750.00|    1100.00000        3300.00 
  BOLLARD , REMOVABLE, LOCKING            |                             |                             | 
0082 802-76025                0.743  m2   |     245.00000         182.04|     275.00000         204.33|     250.00000         185.75 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 2.03 mm THICKNESS               |                             |                             | 
0083 802-76055                6.400  m    |      23.00000         147.20|      25.00000         160.00|      25.00000         160.00 
  SIGN POST, A                            |                             |                             | 
0084 808-06713               67.060  m    |      11.50000         771.19|      16.50000        1106.49|      11.00000         737.66 
  LINE, PAINT, SOLID, WHITE, 100 mm       |                             |                             | 
0085 808-97222                2.000  EACH |     130.00000         260.00|     110.00000         220.00|     120.00000         240.00 
  PAVEMENT MESSAGE MARKINGS, PAINT,       |                             |                             | 
  HANDICAP SYMBOL                         |                             |                             | 
0086 207-08266             1508.000  m2   |       6.75000       10179.00|       4.00000        6032.00|      10.00000       15080.00 
  SUBGRADE TREATMENT, TYPE III            |                             |                             | 
0087 711-91981                8.000  EACH |    1500.00000       12000.00|    2000.00000       16000.00|    3400.00000       27200.00 
  TIE ROD ASSEMBLY, STEEL                 |                             |                             | 
     SECTION TOTALS                       |           $     1,779,626.08|           $     1,814,952.45|           $     1,879,346.74 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,779,626.08|           $     1,814,952.45|           $     1,879,346.74 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   355,104.76                                                   ROUTE : CR 675 E 
     CALL ORDER   : 341                     CONTRACT ID : B -27426-A                   COUNTIES : HANCOCK 
     LETTING DATE : 07/20/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
                                          CONTRACT TIME : 05/26/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1801998     CLR, INC.                                                                  $       273,738.96  100.0000% 
   2   35-1310611     DUNCAN ROBERTSON INC                                                       $       287,818.92  105.1436% 
   3   35-1364963     ERBER & MILLIGAN CONSTR. CO.                                               $       476,445.00  174.0509% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1801998          |(   2  ) 35-1310611          |(   3  ) 35-1364963 
                                          |CLR, INC.                    |DUNCAN ROBERTSON INC         |ERBER & MILLIGAN CONSTR. CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BRIDGE REHABILITATION 
                                          |                             |                             | 
0001 105-06845                       LUMP |    3400.00000        3400.00|    2500.00000        2500.00|    5000.00000        5000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039                6.000  MOS  |    2500.00000       15000.00|    1500.00000        9000.00|    1200.00000        7200.00 
  FIELD OFFICE, B                         |                             |                             | 
0003 106-03285                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  FAILED MATERIAL                         |                             |                             | 
0004 106-03289                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ASSURANCE ADJUSTMENT            |                             |                             | 
0005 110-01001                       LUMP |   13600.00000       13600.00|   15000.00000       15000.00|   23750.00000       23750.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 201-52370                       LUMP |    5400.00000        5400.00|    6000.00000        6000.00|    9500.00000        9500.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0007 203-02000              130.000  CYS  |      19.00000        2470.00|      15.00000        1950.00|      15.00000        1950.00 
  EXCAVATION, COMMON                      |                             |                             | 
0008 203-02070              340.000  CYS  |      22.25000        7565.00|      15.00000        5100.00|      18.00000        6120.00 
  BORROW                                  |                             |                             | 
0009 205-06937              645.000  LFT  |       1.50000         967.50|       1.00000         645.00|       2.50000        1612.50 
  TEMPORARY SILT FENCE                    |                             |                             | 
0010 206-51220                7.500  CYS  |    1000.00000        7500.00|     300.00000        2250.00|     250.00000        1875.00 
  EXCAVATION, WET                         |                             |                             | 
0011 207-08266              654.000  SYS  |       3.00000        1962.00|       4.00000        2616.00|       5.00000        3270.00 
  SUBGRADE TREATMENT, TYPE III            |                             |                             | 
0012 210-05720                       LUMP |   12700.00000       12700.00|    5000.00000        5000.00|   40000.00000       40000.00 
  REPOINTING ABUTMENTS                    |                             |                             | 
0013 301-07448              260.000  TON  |      19.00000        4940.00|      20.00000        5200.00|      20.00000        5200.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   355,104.76                                                   ROUTE : CR 675 E 
     CALL ORDER   : 341                     CONTRACT ID : B -27426-A                   COUNTIES : HANCOCK 
     LETTING DATE : 07/20/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1801998          |(   2   ) 35-1310611         |(   3  ) 35-1364963 
                                          |CLR, INC.                    |DUNCAN ROBERTSON INC         |ERBER & MILLIGAN CONSTR. CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0014 402-07432               45.000  TON  |     100.00000        4500.00|     110.00000        4950.00|     110.00000        4950.00 
  HMA SURFACE, TYPE A                     |                             |                             | 
0015 402-07435               78.000  TON  |      70.00000        5460.00|      77.00000        6006.00|      75.00000        5850.00 
  HMA INTERMEDIATE, TYPE A                |                             |                             | 
0016 405-05518              570.000  SYS  |       0.05000          28.50|       0.06000          34.20|       0.05000          28.50 
  ASPHALT FOR PRIME COAT                  |                             |                             | 
0017 406-05521              540.000  SYS  |       0.05000          27.00|       0.06000          32.40|       0.05000          27.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0018 601-05399                       LUMP |   19500.00000       19500.00|   40000.00000       40000.00|   35000.00000       35000.00 
  GUARDRAIL , BRIDGE                      |                             |                             | 
0019 601-05399                       LUMP |   14900.00000       14900.00|   16000.00000       16000.00|   15000.00000       15000.00 
  GUARDRAIL , OFF-STRUCTURE               |                             |                             | 
0020 616-02320               50.000  SYS  |      15.00000         750.00|       5.00000         250.00|       3.00000         150.00 
  GEOTEXTILES                             |                             |                             | 
0021 616-05688               45.000  TON  |     125.00000        5625.00|      60.00000        2700.00|      40.00000        1800.00 
  RIPRAP, CLASS 1                         |                             |                             | 
0022 619-05926                       LUMP |    3250.00000        3250.00|    5000.00000        5000.00|    3500.00000        3500.00 
  ENVIRONMENTAL CONTROL                   |                             |                             | 
0023 619-51859                       LUMP |   27750.00000       27750.00|   27500.00000       27500.00|   27500.00000       27500.00 
  PAINT STEEL BRIDGE                      |                             |                             | 
0024 619-61000                       LUMP |   54750.00000       54750.00|   55000.00000       55000.00|   53000.00000       53000.00 
  CLEAN STEEL BRIDGE                      |                             |                             | 
0025 621-01004                1.000  EACH |     445.00000         445.00|     600.00000         600.00|     250.00000         250.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0026 621-06559             1400.000  SYS  |       0.41000         574.00|       1.00000        1400.00|       1.25000        1750.00 
  MULCHED SEEDING, R                      |                             |                             | 
0027 622-52436                4.000  EACH |      40.00000         160.00|      27.50000         110.00|      25.00000         100.00 
  SIGN, DO NOT MOW OR SPRAY               |                             |                             | 
0028 622-91786               55.000  EACH |       8.50000         467.50|      10.50000         577.50|      12.00000         660.00 
  SEEDLING                                |                             |                             | 
0029 702-90915                4.300  CYS  |    1390.00000        5977.00|    1000.00000        4300.00|    5000.00000       21500.00 
  CONCRETE, A                             |                             |                             | 
0030 703-51032              580.000  LBS  |       3.30000        1914.00|       2.00000        1160.00|       2.00000        1160.00 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0031 708-05394                       LUMP |    8750.00000        8750.00|    7500.00000        7500.00|  100000.00000      100000.00 
  REPAIR OF TRUSS                         |                             |                             | 
0032 708-05394                       LUMP |   13000.00000       13000.00|   20000.00000       20000.00|   38000.00000       38000.00 
  REPAIR S. ABUTMENT BEARING SEATS        |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   355,104.76                                                   ROUTE : CR 675 E 
     CALL ORDER   : 341                     CONTRACT ID : B -27426-A                   COUNTIES : HANCOCK 
     LETTING DATE : 07/20/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1801998          |(   2   ) 35-1310611         |(   3  ) 35-1364963 
                                          |CLR, INC.                    |DUNCAN ROBERTSON INC         |ERBER & MILLIGAN CONSTR. CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0033 711-05395                4.000  EACH |    2150.00000        8600.00|    4000.00000       16000.00|    3500.00000       14000.00 
  REPLACE TRUSS DIAGONAL                  |                             |                             | 
0034 711-05396                       LUMP |    4500.00000        4500.00|    3000.00000        3000.00|   10000.00000       10000.00 
  REPLACE MUDWALL                         |                             |                             | 
0035 711-05728                3.000  EACH |    1055.00000        3165.00|    2500.00000        7500.00|    1500.00000        4500.00 
  REPAIR TENSION MEMBERS                  |                             |                             | 
0036 726-93267                2.000  EACH |    4500.00000        9000.00|    4000.00000        8000.00|   12500.00000       25000.00 
  BEARING ASSEMBLY, A                     |                             |                             | 
0037 801-04308                2.000  EACH |     350.00000         700.00|     260.00000         520.00|     500.00000        1000.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0038 801-06625                8.000  EACH |     100.00000         800.00|     100.00000         800.00|     125.00000        1000.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0039 801-06640                7.000  EACH |     200.00000        1400.00|     150.00000        1050.00|     200.00000        1400.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0040 801-07118               48.000  LFT  |      10.00000         480.00|       7.25000         348.00|      20.00000         960.00 
  BARRICADE, III-A                        |                             |                             | 
0041 802-76020               34.500  SFT  |      18.50000         638.25|      29.00000        1000.50|      30.00000        1035.00 
  SIGN, SHEET, ENCLOSED LENS WITH LEGEND, |                             |                             | 
  0.080 IN. THICKNESS                     |                             |                             | 
0042 802-76055               92.000  LFT  |       7.25000         667.00|       9.00000         828.00|      10.00000         920.00 
  SIGN POST, A                            |                             |                             | 
0043 804-06740                8.000  EACH |      24.50000         196.00|      20.00000         160.00|      20.00000         160.00 
  DELINEATOR WITH POST, D2                |                             |                             | 
0044 808-06713              621.000  LFT  |       0.33000         204.93|       0.36000         223.56|       1.00000         621.00 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0045 808-75035               16.000  LFT  |       3.33000          53.28|       0.36000           5.76|       9.00000         144.00 
  LINE, PAINT, SOLID, WHITE, 24 IN.       |                             |                             | 
     SECTION TOTALS                       |           $       273,738.96|           $       287,818.92|           $       476,445.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       273,738.96|           $       287,818.92|           $       476,445.00 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,373,941.56                                                   ROUTE : US 36 
     CALL ORDER   : 351                     CONTRACT ID : B -27599-A                   COUNTIES : PARKE 
     LETTING DATE : 07/20/05  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
                                          CONTRACT TIME :  100  WORK DAYS 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1673827     HENDERSON, H.E., INC.                                                      $     1,306,563.40  100.0000% 
   2   35-1381845     HARVEY, GEORGE R. & SON, INC.                                              $     1,447,656.34  110.7988% 
   3   35-1618530     AMERICAN CONTRACTING & SERVICES                                            $     1,463,181.96  111.9871% 
   4   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     1,469,000.00  112.4324% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1673827          |(   2  ) 35-1381845          |(   3  ) 35-1618530 
                                          |HENDERSON, H.E., INC.        |HARVEY, GEORGE R. & SON, INC |AMERICAN CONTRACTING & SERVIC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BRIDGE CONSTRUCTION 
                                          |                             |                             | 
0001 105-06845                       LUMP |   27309.00000       27309.00|   20000.00000       20000.00|   17000.00000       17000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039               12.000  MOS  |    1500.00000       18000.00|    2000.00000       24000.00|    1500.00000       18000.00 
  FIELD OFFICE, B                         |                             |                             | 
0003 106-03285                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  FAILED MATERIAL                         |                             |                             | 
0004 106-03289                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ASSURANCE ADJUSTMENT            |                             |                             | 
0005 110-01001                       LUMP |   68425.00000       68425.00|   75000.00000       75000.00|   70000.00000       70000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 201-52370                       LUMP |   33461.00000       33461.00|   20000.00000       20000.00|   14000.00000       14000.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0007 201-90788                       LUMP |     408.35000         408.35|     500.00000         500.00|    7000.00000        7000.00 
  DEBRIS, REMOVE                          |                             |                             | 
0008 202-51328                       LUMP |   42831.60000       42831.60|   80000.00000       80000.00|   73000.00000       73000.00 
  PRESENT STRUCTURE, REMOVE PORTIONS      |                             |                             | 
0009 202-99187              258.000  m    |       6.30000        1625.40|       6.60000        1702.80|       6.00000        1548.00 
  FENCE, FARM FIELD, REMOVE               |                             |                             | 
0010 203-02000             3508.000  m3   |      10.45000       36658.60|      15.00000       52620.00|      15.00000       52620.00 
  EXCAVATION, COMMON                      |                             |                             | 
0011 203-02070             3386.000  m3   |      12.59000       42629.74|      15.00000       50790.00|      10.00000       33860.00 
  BORROW                                  |                             |                             | 
0012 203-51223              159.250  m3   |      13.72000        2184.91|      20.00000        3185.00|      10.00000        1592.50 
  EXCAVATION, WATERWAY                    |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,373,941.56                                                   ROUTE : US 36 
     CALL ORDER   : 351                     CONTRACT ID : B -27599-A                   COUNTIES : PARKE 
     LETTING DATE : 07/20/05  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1673827          |(   2   ) 35-1381845         |(   3  ) 35-1618530 
                                          |HENDERSON, H.E., INC.        |HARVEY, GEORGE R. & SON, INC |AMERICAN CONTRACTING & SERVIC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0013 205-03371               20.000  m3   |      35.58000         711.60|      20.00000         400.00|      25.00000         500.00 
  SEDIMENT REMOVE                         |                             |                             | 
0014 205-04931                2.000  EACH |     364.37000         728.74|    1000.00000        2000.00|    2000.00000        4000.00 
  SEDIMENT TRAP                           |                             |                             | 
0015 205-06931              343.300  Mg   |      27.07000        9293.13|      30.00000       10299.00|      35.00000       12015.50 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0016 205-06933                2.000  EACH |      68.25000         136.50|      75.00000         150.00|      65.00000         130.00 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0017 205-06937              500.000  m    |       4.20000        2100.00|       4.60000        2300.00|       4.00000        2000.00 
  TEMPORARY SILT FENCE                    |                             |                             | 
0018 207-08263             6071.000  m2   |       5.99000       36365.29|      14.00000       84994.00|      13.00000       78923.00 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
0019 211-07454             1030.200  m3   |      21.90000       22561.38|      25.00000       25755.00|      25.00000       25755.00 
  STRUCTURE BACKFILL                      |                             |                             | 
0020 301-07448             3343.210  Mg   |      19.60000       65526.92|      20.00000       66864.20|      20.00000       66864.20 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0021 306-08033              144.000  m2   |      11.41000        1643.04|      16.00000        2304.00|       9.00000        1296.00 
  MILLING, ASPHALT, 25 mm                 |                             |                             | 
0022 306-08036              180.000  m2   |      10.24000        1843.20|      18.00000        3240.00|       9.00000        1620.00 
  MILLING, ASPHALT, 50 mm                 |                             |                             | 
0023 306-08043              432.000  m2   |      10.46000        4518.72|      14.00000        6048.00|       9.00000        3888.00 
  MILLING, TRANSITION                     |                             |                             | 
0024 402-07432              340.000  Mg   |      76.07000       25863.80|      80.00000       27200.00|      70.00000       23800.00 
  HMA SURFACE, TYPE A                     |                             |                             | 
0025 402-07433              430.200  Mg   |      70.28000       30234.46|      75.00000       32265.00|      65.00000       27963.00 
  HMA SURFACE, TYPE B                     |                             |                             | 
0026 402-07435              566.100  Mg   |      74.31000       42066.89|      65.50000       37079.55|      57.00000       32267.70 
  HMA INTERMEDIATE, TYPE A                |                             |                             | 
0027 402-07438              771.300  Mg   |      59.93000       46224.01|      64.50000       49748.85|      56.00000       43192.80 
  HMA INTERMEDIATE, TYPE B                |                             |                             | 
0028 402-07441             2183.350  Mg   |      49.62000      108337.83|      53.50000      116809.23|      47.00000      102617.45 
  HMA BASE, TYPE B                        |                             |                             | 
0029 404-05511             3467.200  m2   |       2.98000       10332.26|       3.00000       10401.60|       3.00000       10401.60 
  SEAL COAT, 2                            |                             |                             | 
0030 404-05514              152.000  m2   |      18.61000        2828.72|      17.25000        2622.00|      15.00000        2280.00 
  SEAL COAT, 5                            |                             |                             | 
0031 405-05518             1595.000  m2   |       1.05000        1674.75|       1.15000        1834.25|       1.00000        1595.00 
  ASPHALT FOR PRIME COAT                  |                             |                             | 
0032 406-05521            17143.000  m2   |       0.42000        7200.06|       0.46000        7885.78|       0.50000        8571.50 
  ASPHALT FOR TACK COAT                   |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,373,941.56                                                   ROUTE : US 36 
     CALL ORDER   : 351                     CONTRACT ID : B -27599-A                   COUNTIES : PARKE 
     LETTING DATE : 07/20/05  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1673827          |(   2   ) 35-1381845         |(   3  ) 35-1618530 
                                          |HENDERSON, H.E., INC.        |HARVEY, GEORGE R. & SON, INC |AMERICAN CONTRACTING & SERVIC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0033 601-01626                1.000  EACH |    1417.50000        1417.50|    1550.00000        1550.00|    1400.00000        1400.00 
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                             |                             | 
  CURVED, 2                               |                             |                             | 
0034 601-02414               15.240  m    |      46.20000         704.09|      50.00000         762.00|      45.00000         685.80 
  GUARDRAIL, W BEAM, 1.905 m SPACING,     |                             |                             | 
  MODIFIED POST , 1.83 m                  |                             |                             | 
0035 601-06854                2.000  EACH |    2751.20000        5502.40|    2875.00000        5750.00|    2500.00000        5000.00 
  GUARDRAIL, W-BEAM, NESTED               |                             |                             | 
0036 601-94689                8.000  EACH |    2205.00000       17640.00|    2415.00000       19320.00|    2100.00000       16800.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0037 601-99105              331.530  m    |      43.84000       14534.28|      48.00000       15913.44|      42.00000       13924.26 
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                             |                             | 
0038 603-06040              247.200  m    |      21.53000        5322.22|      23.60000        5833.92|      21.00000        5191.20 
  FENCE, FARM FIELD, 1190 mm              |                             |                             | 
0039 610-07486              382.860  Mg   |      78.14000       29916.68|      74.75000       28618.79|      65.00000       24885.90 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0040 611-06497                1.000  EACH |     178.50000         178.50|     195.00000         195.00|     170.00000         170.00 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0041 615-06490               36.000  EACH |     107.10000        3855.60|     117.00000        4212.00|     110.00000        3960.00 
  RIGHT OF WAY MARKER                     |                             |                             | 
0042 615-06505                4.000  EACH |     525.00000        2100.00|     575.00000        2300.00|     550.00000        2200.00 
  MONUMENT, B                             |                             |                             | 
0043 616-02320             1251.500  m2   |       2.63000        3291.45|       3.60000        4505.40|       3.00000        3754.50 
  GEOTEXTILES                             |                             |                             | 
0044 616-05688              289.000  Mg   |      27.57000        7967.73|      30.00000        8670.00|      25.00000        7225.00 
  RIPRAP, CLASS 1                         |                             |                             | 
0045 616-05689              698.400  Mg   |      21.93000       15315.91|      30.00000       20952.00|      30.00000       20952.00 
  RIPRAP, CLASS 2                         |                             |                             | 
0046 616-06405              471.000  Mg   |      21.68000       10211.28|      21.00000        9891.00|      25.00000       11775.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0047 621-01004                4.000  EACH |     945.00000        3780.00|    1035.00000        4140.00|     900.00000        3600.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0048 621-06559             6043.000  m2   |       0.37000        2235.91|       0.40000        2417.20|       0.40000        2417.20 
  MULCHED SEEDING, R                      |                             |                             | 
0049 621-06567                8.400  kL   |       1.05000           8.82|       1.15000           9.66|       1.00000           8.40 
  WATER                                   |                             |                             | 
0050 621-06574              287.000  m2   |       7.61000        2184.07|       8.35000        2396.45|       8.00000        2296.00 
  SODDING                                 |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,373,941.56                                                   ROUTE : US 36 
     CALL ORDER   : 351                     CONTRACT ID : B -27599-A                   COUNTIES : PARKE 
     LETTING DATE : 07/20/05  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1673827          |(   2   ) 35-1381845         |(   3  ) 35-1618530 
                                          |HENDERSON, H.E., INC.        |HARVEY, GEORGE R. & SON, INC |AMERICAN CONTRACTING & SERVIC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0051 621-06575              129.000  m2   |       7.61000         981.69|       8.35000        1077.15|       8.00000        1032.00 
  SODDING, NURSERY                        |                             |                             | 
0052 622-52436                6.000  EACH |      42.00000         252.00|      46.00000         276.00|      40.00000         240.00 
  SIGN, DO NOT MOW OR SPRAY               |                             |                             | 
0053 622-91786              100.000  EACH |       8.40000         840.00|       9.00000         900.00|       8.00000         800.00 
  SEEDLING                                |                             |                             | 
0054 715-05152               28.250  m    |     103.19000        2915.12|      80.00000        2260.00|     200.00000        5650.00 
  PIPE, TYPE 2, CIRCULAR, 450 mm          |                             |                             | 
0055 715-05171               39.300  m    |      97.49000        3831.36|      80.00000        3144.00|     175.00000        6877.50 
  PIPE, TYPE 3, CIRCULAR, 450 mm          |                             |                             | 
0056 715-46010                6.000  EACH |     225.05000        1350.30|     225.00000        1350.00|     500.00000        3000.00 
  PIPE END SECTION, 450 mm                |                             |                             | 
0057 723-06660               65.900  m2   |    1018.35000       67109.27|     735.00000       48436.50|    1400.00000       92260.00 
  WINGWALL                                |                             |                             | 
0058 723-06927               18.350  m    |    5150.18000       94505.80|    4300.00000       78905.00|    6500.00000      119275.00 
  STRUCTURE, PRECAST THREE-SIDED, ,       |                             |                             | 
  6100mm x 1520mm                         |                             |                             | 
0059 723-06927               29.100  m    |    5577.85000      162315.44|    5020.00000      146082.00|    6500.00000      189150.00 
  STRUCTURE, PRECAST THREE-SIDED, ,       |                             |                             | 
  6100mm x 3050mm                         |                             |                             | 
0060 801-01851                       LUMP |   48500.00000       48500.00|   65000.00000       65000.00|   78000.00000       78000.00 
  TEMPORARY TRAFFIC SIGNAL WITH DETECTORS |                             |                             | 
0061 801-04308                4.000  EACH |     294.00000        1176.00|     225.00000         900.00|     200.00000         800.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0062 801-06207             4287.000  m    |       2.31000        9902.97|       3.00000       12861.00|       2.75000       11789.25 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  100 mm                                  |                             |                             | 
0063 801-06625                5.000  EACH |      72.45000         362.25|      63.00000         315.00|      60.00000         300.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0064 801-06639              748.000  m    |      85.63000       64051.24|     120.00000       89760.00|      90.00000       67320.00 
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                             |                             | 
0065 801-06640               28.000  EACH |     152.25000        4263.00|     113.00000        3164.00|     100.00000        2800.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0066 801-06645                8.000  EACH |      42.00000         336.00|      53.00000         424.00|      45.00000         360.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0067 801-06775                       LUMP |   17614.20000       17614.20|   30000.00000       30000.00|   12000.00000       12000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0068 801-07119               43.200  m    |      29.40000        1270.08|      46.00000        1987.20|      40.00000        1728.00 
  BARRICADE, III-B                        |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,373,941.56                                                   ROUTE : US 36 
     CALL ORDER   : 351                     CONTRACT ID : B -27599-A                   COUNTIES : PARKE 
     LETTING DATE : 07/20/05  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1673827          |(   2   ) 35-1381845         |(   3  ) 35-1618530 
                                          |HENDERSON, H.E., INC.        |HARVEY, GEORGE R. & SON, INC |AMERICAN CONTRACTING & SERVIC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0069 802-05702               10.000  m    |      31.50000         315.00|      34.50000         345.00|      30.00000         300.00 
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0070 802-07060                2.000  EACH |      63.00000         126.00|      69.00000         138.00|      60.00000         120.00 
  SIGN, SHEET, RELOCATE                   |                             |                             | 
0071 808-06711               15.000  m    |       0.42000           6.30|       0.53000           7.95|       0.50000           7.50 
  LINE, PAINT, BROKEN, WHITE, 100 mm      |                             |                             | 
0072 808-06712               70.000  m    |       0.42000          29.40|       0.53000          37.10|       0.50000          35.00 
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                             |                             | 
0073 808-06713             1176.000  m    |       0.42000         493.92|       0.53000         623.28|       0.50000         588.00 
  LINE, PAINT, SOLID, WHITE, 100 mm       |                             |                             | 
0074 808-06714             1148.000  m    |       0.42000         482.16|       0.53000         608.44|       0.50000         574.00 
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                             |                             | 
0075 808-06716             1184.000  m    |       0.84000         994.56|       0.90000        1065.60|       0.80000         947.20 
  LINE, REMOVE                            |                             |                             | 
0076 808-75994               40.000  EACH |       9.45000         378.00|      13.80000         552.00|      12.00000         480.00 
  PRISMATIC REFLECTOR                     |                             |                             | 
0077 808-75996               40.000  EACH |      21.00000         840.00|      15.00000         600.00|      20.00000         800.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0078 808-75998               40.000  EACH |      35.70000        1428.00|      35.00000        1400.00|      35.00000        1400.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $     1,306,563.40|           $     1,447,656.34|           $     1,463,181.96 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,306,563.40|           $     1,447,656.34|           $     1,463,181.96 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,373,941.56                                                   ROUTE : US 36 
     CALL ORDER   : 351                     CONTRACT ID : B -27599-A                   COUNTIES : PARKE 
     LETTING DATE : 07/20/05  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-0918397          |(       )                    |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BRIDGE CONSTRUCTION 
                                          |                             |                             | 
0001 105-06845                       LUMP |   12500.00000       12500.00|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039               12.000  MOS  |    2200.00000       26400.00|                             | 
  FIELD OFFICE, B                         |                             |                             | 
0003 106-03285                1.000  DOL  |       1.00000           1.00|                             | 
  FAILED MATERIAL                         |                             |                             | 
0004 106-03289                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ASSURANCE ADJUSTMENT            |                             |                             | 
0005 110-01001                       LUMP |   78781.78000       78781.78|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 201-52370                       LUMP |    9000.00000        9000.00|                             | 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0007 201-90788                       LUMP |     100.00000         100.00|                             | 
  DEBRIS, REMOVE                          |                             |                             | 
0008 202-51328                       LUMP |       0.01000           0.01|                             | 
  PRESENT STRUCTURE, REMOVE PORTIONS      |                             |                             | 
0009 202-99187              258.000  m    |       6.00000        1548.00|                             | 
  FENCE, FARM FIELD, REMOVE               |                             |                             | 
0010 203-02000             3508.000  m3   |      29.00000      101732.00|                             | 
  EXCAVATION, COMMON                      |                             |                             | 
0011 203-02070             3386.000  m3   |      15.00000       50790.00|                             | 
  BORROW                                  |                             |                             | 
0012 203-51223              159.250  m3   |      40.00000        6370.00|                             | 
  EXCAVATION, WATERWAY                    |                             |                             | 
0013 205-03371               20.000  m3   |      20.00000         400.00|                             | 
  SEDIMENT REMOVE                         |                             |                             | 
0014 205-04931                2.000  EACH |    1000.00000        2000.00|                             | 
  SEDIMENT TRAP                           |                             |                             | 
0015 205-06931              343.300  Mg   |      30.00000       10299.00|                             | 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0016 205-06933                2.000  EACH |      65.00000         130.00|                             | 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0017 205-06937              500.000  m    |       4.00000        2000.00|                             | 
  TEMPORARY SILT FENCE                    |                             |                             | 
0018 207-08263             6071.000  m2   |      11.50000       69816.50|                             | 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
0019 211-07454             1030.200  m3   |      33.00000       33996.60|                             | 
  STRUCTURE BACKFILL                      |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,373,941.56                                                   ROUTE : US 36 
     CALL ORDER   : 351                     CONTRACT ID : B -27599-A                   COUNTIES : PARKE 
     LETTING DATE : 07/20/05  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-0918397          |(       )                    |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 301-07448             3343.210  Mg   |      21.00000       70207.41|                             | 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0021 306-08033              144.000  m2   |      20.00000        2880.00|                             | 
  MILLING, ASPHALT, 25 mm                 |                             |                             | 
0022 306-08036              180.000  m2   |      20.00000        3600.00|                             | 
  MILLING, ASPHALT, 50 mm                 |                             |                             | 
0023 306-08043              432.000  m2   |      20.00000        8640.00|                             | 
  MILLING, TRANSITION                     |                             |                             | 
0024 402-07432              340.000  Mg   |      68.00000       23120.00|                             | 
  HMA SURFACE, TYPE A                     |                             |                             | 
0025 402-07433              430.200  Mg   |      68.00000       29253.60|                             | 
  HMA SURFACE, TYPE B                     |                             |                             | 
0026 402-07435              566.100  Mg   |      55.00000       31135.50|                             | 
  HMA INTERMEDIATE, TYPE A                |                             |                             | 
0027 402-07438              771.300  Mg   |      55.00000       42421.50|                             | 
  HMA INTERMEDIATE, TYPE B                |                             |                             | 
0028 402-07441             2183.350  Mg   |      52.00000      113534.20|                             | 
  HMA BASE, TYPE B                        |                             |                             | 
0029 404-05511             3467.200  m2   |       5.00000       17336.00|                             | 
  SEAL COAT, 2                            |                             |                             | 
0030 404-05514              152.000  m2   |      15.00000        2280.00|                             | 
  SEAL COAT, 5                            |                             |                             | 
0031 405-05518             1595.000  m2   |       1.00000        1595.00|                             | 
  ASPHALT FOR PRIME COAT                  |                             |                             | 
0032 406-05521            17143.000  m2   |       0.10000        1714.30|                             | 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0033 601-01626                1.000  EACH |    1350.00000        1350.00|                             | 
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                             |                             | 
  CURVED, 2                               |                             |                             | 
0034 601-02414               15.240  m    |      44.00000         670.56|                             | 
  GUARDRAIL, W BEAM, 1.905 m SPACING,     |                             |                             | 
  MODIFIED POST , 1.83 m                  |                             |                             | 
0035 601-06854                2.000  EACH |    2500.00000        5000.00|                             | 
  GUARDRAIL, W-BEAM, NESTED               |                             |                             | 
0036 601-94689                8.000  EACH |    2100.00000       16800.00|                             | 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0037 601-99105              331.530  m    |      41.75000       13841.38|                             | 
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                             |                             | 
0038 603-06040              247.200  m    |      20.50000        5067.60|                             | 
  FENCE, FARM FIELD, 1190 mm              |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,373,941.56                                                   ROUTE : US 36 
     CALL ORDER   : 351                     CONTRACT ID : B -27599-A                   COUNTIES : PARKE 
     LETTING DATE : 07/20/05  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-0918397          |(       )                    |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0039 610-07486              382.860  Mg   |      95.00000       36371.70|                             | 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0040 611-06497                1.000  EACH |     170.00000         170.00|                             | 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0041 615-06490               36.000  EACH |     102.00000        3672.00|                             | 
  RIGHT OF WAY MARKER                     |                             |                             | 
0042 615-06505                4.000  EACH |     500.00000        2000.00|                             | 
  MONUMENT, B                             |                             |                             | 
0043 616-02320             1251.500  m2   |       3.00000        3754.50|                             | 
  GEOTEXTILES                             |                             |                             | 
0044 616-05688              289.000  Mg   |      28.00000        8092.00|                             | 
  RIPRAP, CLASS 1                         |                             |                             | 
0045 616-05689              698.400  Mg   |      28.00000       19555.20|                             | 
  RIPRAP, CLASS 2                         |                             |                             | 
0046 616-06405              471.000  Mg   |      28.00000       13188.00|                             | 
  RIPRAP, REVETMENT                       |                             |                             | 
0047 621-01004                4.000  EACH |     900.00000        3600.00|                             | 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0048 621-06559             6043.000  m2   |       0.35000        2115.05|                             | 
  MULCHED SEEDING, R                      |                             |                             | 
0049 621-06567                8.400  kL   |       1.00000           8.40|                             | 
  WATER                                   |                             |                             | 
0050 621-06574              287.000  m2   |       7.25000        2080.75|                             | 
  SODDING                                 |                             |                             | 
0051 621-06575              129.000  m2   |       7.25000         935.25|                             | 
  SODDING, NURSERY                        |                             |                             | 
0052 622-52436                6.000  EACH |      40.00000         240.00|                             | 
  SIGN, DO NOT MOW OR SPRAY               |                             |                             | 
0053 622-91786              100.000  EACH |       8.00000         800.00|                             | 
  SEEDLING                                |                             |                             | 
0054 715-05152               28.250  m    |     145.00000        4096.25|                             | 
  PIPE, TYPE 2, CIRCULAR, 450 mm          |                             |                             | 
0055 715-05171               39.300  m    |     145.00000        5698.50|                             | 
  PIPE, TYPE 3, CIRCULAR, 450 mm          |                             |                             | 
0056 715-46010                6.000  EACH |     300.00000        1800.00|                             | 
  PIPE END SECTION, 450 mm                |                             |                             | 
0057 723-06660               65.900  m2   |       0.01000           0.66|                             | 
  WINGWALL                                |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,373,941.56                                                   ROUTE : US 36 
     CALL ORDER   : 351                     CONTRACT ID : B -27599-A                   COUNTIES : PARKE 
     LETTING DATE : 07/20/05  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-0918397          |(       )                    |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0058 723-06927               18.350  m    |    7800.00000      143130.00|                             | 
  STRUCTURE, PRECAST THREE-SIDED, ,       |                             |                             | 
  6100mm x 1520mm                         |                             |                             | 
0059 723-06927               29.100  m    |    8200.00000      238620.00|                             | 
  STRUCTURE, PRECAST THREE-SIDED, ,       |                             |                             | 
  6100mm x 3050mm                         |                             |                             | 
0060 801-01851                       LUMP |   48000.00000       48000.00|                             | 
  TEMPORARY TRAFFIC SIGNAL WITH DETECTORS |                             |                             | 
0061 801-04308                4.000  EACH |     195.00000         780.00|                             | 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0062 801-06207             4287.000  m    |       2.62000       11231.94|                             | 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  100 mm                                  |                             |                             | 
0063 801-06625                5.000  EACH |      55.00000         275.00|                             | 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0064 801-06639              748.000  m    |     130.00000       97240.00|                             | 
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                             |                             | 
0065 801-06640               28.000  EACH |      98.00000        2744.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0066 801-06645                8.000  EACH |      45.00000         360.00|                             | 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0067 801-06775                       LUMP |   16000.00000       16000.00|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
0068 801-07119               43.200  m    |      40.00000        1728.00|                             | 
  BARRICADE, III-B                        |                             |                             | 
0069 802-05702               10.000  m    |      30.00000         300.00|                             | 
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0070 802-07060                2.000  EACH |      60.00000         120.00|                             | 
  SIGN, SHEET, RELOCATE                   |                             |                             | 
0071 808-06711               15.000  m    |       0.48000           7.20|                             | 
  LINE, PAINT, BROKEN, WHITE, 100 mm      |                             |                             | 
0072 808-06712               70.000  m    |       0.45000          31.50|                             | 
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                             |                             | 
0073 808-06713             1176.000  m    |       0.45000         529.20|                             | 
  LINE, PAINT, SOLID, WHITE, 100 mm       |                             |                             | 
0074 808-06714             1148.000  m    |       0.45000         516.60|                             | 
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                             |                             | 
0075 808-06716             1184.000  m    |       0.79000         935.36|                             | 
  LINE, REMOVE                            |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,373,941.56                                                   ROUTE : US 36 
     CALL ORDER   : 351                     CONTRACT ID : B -27599-A                   COUNTIES : PARKE 
     LETTING DATE : 07/20/05  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-0918397          |(       )                    |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0076 808-75994               40.000  EACH |      12.00000         480.00|                             | 
  PRISMATIC REFLECTOR                     |                             |                             | 
0077 808-75996               40.000  EACH |       7.00000         280.00|                             | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0078 808-75998               40.000  EACH |      30.00000        1200.00|                             | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $     1,469,000.00|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,469,000.00|           $             0.00|           $ 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   822,743.10                                                   ROUTE : CR 450 W 
     CALL ORDER   : 361                     CONTRACT ID : B -28034-A                   COUNTIES : GIBSON 
     LETTING DATE : 07/20/05  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
                                          CONTRACT TIME :   70  WORK DAYS 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-0626844     RUDOLPH, J.H. & CO                                                         $       764,240.61  100.0000% 
   2   35-1878024     RAGLE, INC.                                                                $       767,249.05  100.3937% 
   3   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                       $       796,207.00  104.1828% 
   4   35-1801998     CLR, INC.                                                                  $       810,212.32  106.0153% 
   5   35-1009310     DEIG BROTHERS LUMBER & CONSTR                                              $       821,689.82  107.5172% 
   6   35-1115135     PARKER, D.K. COMPANY, INC.                                                 $       857,575.46  112.2128% 
   7   35-1618530     AMERICAN CONTRACTING & SERVICES                                            $       883,609.55  115.6193% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0626844          |(   2  ) 35-1878024          |(   3  ) 35-2040801 
                                          |RUDOLPH, J.H. & CO           |RAGLE, INC.                  |GOHMANN ASPHALT & CONSTR., IN 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BRIDGE REPLACEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |   12000.00000       12000.00|    5000.00000        5000.00|   15000.00000       15000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039                6.000  MOS  |    1800.00000       10800.00|    1000.00000        6000.00|    1200.00000        7200.00 
  FIELD OFFICE, B                         |                             |                             | 
0003 106-03285                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  FAILED MATERIAL                         |                             |                             | 
0004 106-03289                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ASSURANCE ADJUSTMENT            |                             |                             | 
0005 110-01001                       LUMP |   38000.00000       38000.00|   38000.00000       38000.00|   39000.00000       39000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 201-52370                       LUMP |   15000.00000       15000.00|   14500.00000       14500.00|   15000.00000       15000.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0007 202-51330                       LUMP |   15000.00000       15000.00|   44500.00000       44500.00|   30000.00000       30000.00 
  PRESENT STRUCTURE, REMOVE               |                             |                             | 
0008 203-02000             1559.000  m3   |      12.80000       19955.20|      12.00000       18708.00|      11.00000       17149.00 
  EXCAVATION, COMMON                      |                             |                             | 
0009 203-02070              699.000  m3   |      13.80000        9646.20|      13.00000        9087.00|      15.00000       10485.00 
  BORROW                                  |                             |                             | 
0010 203-51223             1948.000  m3   |      12.60000       24544.80|       8.00000       15584.00|      14.00000       27272.00 
  EXCAVATION, WATERWAY                    |                             |                             | 
0011 205-06931              170.000  Mg   |      30.55000        5193.50|      30.00000        5100.00|      30.00000        5100.00 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   822,743.10                                                   ROUTE : CR 450 W 
     CALL ORDER   : 361                     CONTRACT ID : B -28034-A                   COUNTIES : GIBSON 
     LETTING DATE : 07/20/05  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0626844          |(   2   ) 35-1878024         |(   3  ) 35-2040801 
                                          |RUDOLPH, J.H. & CO           |RAGLE, INC.                  |GOHMANN ASPHALT & CONSTR., IN 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0012 205-06933                2.000  EACH |      85.00000         170.00|      30.00000          60.00|      80.00000         160.00 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0013 205-06936              189.000  Mg   |      30.00000        5670.00|      30.00000        5670.00|      35.00000        6615.00 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
0014 205-06937              179.000  m    |       5.25000         939.75|       3.50000         626.50|       5.25000         939.75 
  TEMPORARY SILT FENCE                    |                             |                             | 
0015 206-51220              120.000  m3   |     100.00000       12000.00|      50.00000        6000.00|      75.00000        9000.00 
  EXCAVATION, WET                         |                             |                             | 
0016 206-51235                       LUMP |   35000.00000       35000.00|   55000.00000       55000.00|   56000.00000       56000.00 
  COFFERDAM                               |                             |                             | 
0017 207-08267             2280.000  m2   |       6.50000       14820.00|       5.00000       11400.00|       8.00000       18240.00 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0018 211-06467               45.500  m3   |      60.00000        2730.00|      40.00000        1820.00|      65.00000        2957.50 
  AGGREGATE FOR END BENT BACKFILL         |                             |                             | 
0019 211-07454               70.000  m3   |      45.00000        3150.00|      20.00000        1400.00|      70.00000        4900.00 
  STRUCTURE BACKFILL                      |                             |                             | 
0020 301-07448             1122.000  Mg   |      18.75000       21037.50|      20.00000       22440.00|      21.00000       23562.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0021 302-07455               29.000  m3   |     100.00000        2900.00|      55.00000        1595.00|      60.00000        1740.00 
  DENSE GRADED SUBBASE                    |                             |                             | 
0022 303-07449              824.000  Mg   |      19.50000       16068.00|      20.00000       16480.00|      21.00000       17304.00 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0024 601-01522                4.000  EACH |    1500.00000        6000.00|    1480.00000        5920.00|    1480.00000        5920.00 
  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 
0025 601-06037                4.000  EACH |     725.00000        2900.00|     725.00000        2900.00|     725.00000        2900.00 
  GUARDRAIL END TREATMENT, I              |                             |                             | 
0026 601-99105              106.700  m    |      44.00000        4694.80|      44.00000        4694.80|      44.00000        4694.80 
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                             |                             | 
0027 602-06729               10.000  EACH |       7.00000          70.00|       7.00000          70.00|       7.00000          70.00 
  BARRIER DELINEATOR                      |                             |                             | 
0028 609-06257              193.400  m2   |      73.00000       14118.20|      50.00000        9670.00|      60.00000       11604.00 
  REINFORCED CONCRETE BRIDGE APPROACH,    |                             |                             | 
  250 mm                                  |                             |                             | 
0029 611-06497                1.000  EACH |     120.00000         120.00|     120.00000         120.00|     120.00000         120.00 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0030 615-06490               18.000  EACH |     115.00000        2070.00|     115.00000        2070.00|     115.00000        2070.00 
  RIGHT OF WAY MARKER                     |                             |                             | 
0031 616-02320             1391.000  m2   |       2.50000        3477.50|       2.00000        2782.00|       1.95000        2712.45 
  GEOTEXTILES                             |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   822,743.10                                                   ROUTE : CR 450 W 
     CALL ORDER   : 361                     CONTRACT ID : B -28034-A                   COUNTIES : GIBSON 
     LETTING DATE : 07/20/05  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0626844          |(   2   ) 35-1878024         |(   3  ) 35-2040801 
                                          |RUDOLPH, J.H. & CO           |RAGLE, INC.                  |GOHMANN ASPHALT & CONSTR., IN 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0032 616-06451               75.000  Mg   |      31.50000        2362.50|      22.00000        1650.00|      23.00000        1725.00 
  RIPRAP, UNIFORM                         |                             |                             | 
0033 621-01004                2.000  EACH |     800.00000        1600.00|     800.00000        1600.00|     800.00000        1600.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0034 621-06557               65.000  kg   |       6.55000         425.75|       6.55000         425.75|       6.55000         425.75 
  SEED MIXTURE, T                         |                             |                             | 
0035 621-06559             3900.000  m2   |       0.55000        2145.00|       0.54000        2106.00|       0.54000        2106.00 
  MULCHED SEEDING, R                      |                             |                             | 
0036 621-06567                3.300  kL   |       1.00000           3.30|       1.00000           3.30|       1.00000           3.30 
  WATER                                   |                             |                             | 
0037 621-06574              181.000  m2   |      11.00000        1991.00|      10.80000        1954.80|      10.80000        1954.80 
  SODDING                                 |                             |                             | 
0038 622-52436                4.000  EACH |      31.00000         124.00|      20.00000          80.00|      20.00000          80.00 
  SIGN, DO NOT MOW OR SPRAY               |                             |                             | 
0039 622-91786               50.000  EACH |      18.90000         945.00|      18.90000         945.00|      18.90000         945.00 
  SEEDLING                                |                             |                             | 
0040 622-98200                4.000  EACH |      31.00000         124.00|      20.00000          80.00|      31.00000         124.00 
  SIGN, DO NOT DISTURB                    |                             |                             | 
0041 701-02938               14.400  m    |    1200.00000       17280.00|    2000.00000       28800.00|    1000.00000       14400.00 
  CORED HOLE IN ROCK, 610 mm              |                             |                             | 
0042 701-51195              214.000  m    |     115.00000       24610.00|     100.00000       21400.00|      90.00000       19260.00 
  PILE, STEEL H, HP 310 X 79              |                             |                             | 
0043 701-91792               36.000  EACH |      65.00000        2340.00|     150.00000        5400.00|     100.00000        3600.00 
  PILE TIP, STEEL H                       |                             |                             | 
0044 701-95782              142.000  m    |     200.00000       28400.00|     150.00000       21300.00|     130.00000       18460.00 
  PILE, STEEL H, HP 310 X 125             |                             |                             | 
0045 702-51005              185.400  m3   |     560.00000      103824.00|     600.00000      111240.00|     525.00000       97335.00 
  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 
0046 702-51015                7.600  m3   |     840.00000        6384.00|    1000.00000        7600.00|    1000.00000        7600.00 
  CONCRETE, B, FOOTINGS                   |                             |                             | 
0047 703-06028             9376.000  kg   |       1.51000       14157.76|       1.60000       15001.60|       1.45000       13595.20 
  REINFORCING BARS                        |                             |                             | 
0048 703-06029            27589.000  kg   |       1.65000       45521.85|       1.70000       46901.30|       1.55000       42762.95 
  REINFORCING BARS, EPOXY COATED          |                             |                             | 
0049 704-51002               84.300  m3   |     810.00000       68283.00|     650.00000       54795.00|     750.00000       63225.00 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0050 706-05732                4.000  EACH |    1200.00000        4800.00|     950.00000        3800.00|    1100.00000        4400.00 
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   822,743.10                                                   ROUTE : CR 450 W 
     CALL ORDER   : 361                     CONTRACT ID : B -28034-A                   COUNTIES : GIBSON 
     LETTING DATE : 07/20/05  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0626844          |(   2   ) 35-1878024         |(   3  ) 35-2040801 
                                          |RUDOLPH, J.H. & CO           |RAGLE, INC.                  |GOHMANN ASPHALT & CONSTR., IN 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0051 706-51020               19.600  m3   |     420.00000        8232.00|     450.00000        8820.00|     500.00000        9800.00 
  CONCRETE, C, RAILING                    |                             |                             | 
0052 707-05983              153.600  m    |     300.00000       46080.00|     325.00000       49920.00|     500.00000       76800.00 
  STRUCTURAL MEMBERS, CONCRETE I-BEAM, II |                             |                             | 
  914 mm X 305 mm                         |                             |                             | 
0053 709-51821                       LUMP |    4600.00000        4600.00|    4460.00000        4460.00|    4460.00000        4460.00 
  SURFACE SEAL                            |                             |                             | 
0054 714-26702               21.000  m    |    1400.00000       29400.00|    1100.00000       23100.00|    1200.00000       25200.00 
  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 
  CONCRETE, 1800 mm x 900 mm              |                             |                             | 
0055 715-03584                2.000  EACH |     900.00000        1800.00|     450.00000         900.00|     650.00000        1300.00 
  SAFETY METAL END SECTION, 4:1, 450 mm   |                             |                             | 
0056 715-05171               31.000  m    |     120.00000        3720.00|      80.00000        2480.00|      75.00000        2325.00 
  PIPE, TYPE 3, CIRCULAR, 450 mm          |                             |                             | 
0057 715-05361               14.000  m    |     120.00000        1680.00|     100.00000        1400.00|      80.00000        1120.00 
  PIPE, TYPE 3, DEFORMED, MIN. AREA 0.10  |                             |                             | 
  m2                                      |                             |                             | 
0058 715-05407               44.000  m    |      18.00000         792.00|      18.00000         792.00|      20.00000         880.00 
  PIPE, END BENT DRAIN, 150 mm            |                             |                             | 
0059 715-46010                4.000  EACH |     475.00000        1900.00|     200.00000         800.00|     300.00000        1200.00 
  PIPE END SECTION, 450 mm                |                             |                             | 
0060 715-46045                2.000  EACH |     450.00000         900.00|     250.00000         500.00|     250.00000         500.00 
  PIPE END SECTION, MIN. AREA .11 m2      |                             |                             | 
0061 724-51925               28.600  m    |     270.00000        7722.00|     300.00000        8580.00|     300.00000        8580.00 
  STRUCTURAL EXPANSION JOINT, SS          |                             |                             | 
0062 801-04308                4.000  EACH |     425.00000        1700.00|     425.00000        1700.00|     395.00000        1580.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0063 801-06625                6.000  EACH |      95.00000         570.00|      95.00000         570.00|      95.00000         570.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0064 801-06640                6.000  EACH |     155.00000         930.00|     155.00000         930.00|     110.00000         660.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0065 801-06645                2.000  EACH |      60.00000         120.00|      60.00000         120.00|      50.00000         100.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0066 801-06775                       LUMP |    2000.00000        2000.00|     800.00000         800.00|    2500.00000        2500.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0067 801-07118               10.000  m    |      38.00000         380.00|      38.00000         380.00|     100.00000        1000.00 
  BARRICADE, III-A                        |                             |                             | 
0068 801-07119               10.000  m    |      45.00000         450.00|      45.00000         450.00|     120.00000        1200.00 
  BARRICADE, III-B                        |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   822,743.10                                                   ROUTE : CR 450 W 
     CALL ORDER   : 361                     CONTRACT ID : B -28034-A                   COUNTIES : GIBSON 
     LETTING DATE : 07/20/05  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0626844          |(   2   ) 35-1878024         |(   3  ) 35-2040801 
                                          |RUDOLPH, J.H. & CO           |RAGLE, INC.                  |GOHMANN ASPHALT & CONSTR., IN 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0069 206-51225               28.500  m3   |      36.00000        1026.00|      50.00000        1425.00|      25.00000         712.50 
  EXCAVATION, DRY                         |                             |                             | 
0070 616-06405             1220.000  Mg   |      22.00000       26840.00|      22.00000       26840.00|      20.00000       24400.00 
  RIPRAP, REVETMENT                       |                             |                             | 
     SECTION TOTALS                       |           $       764,240.61|           $       767,249.05|           $       796,207.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       764,240.61|           $       767,249.05|           $       796,207.00 
==================================================================================================================================== 
 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/28/05 
                                                                                                                   PAGE : 361 -6 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   822,743.10                                                   ROUTE : CR 450 W 
     CALL ORDER   : 361                     CONTRACT ID : B -28034-A                   COUNTIES : GIBSON 
     LETTING DATE : 07/20/05  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1801998          |(   5   ) 35-1009310         |(   6  ) 35-1115135 
                                          |CLR, INC.                    |DEIG BROTHERS LUMBER & CONST |PARKER, D.K. COMPANY, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BRIDGE REPLACEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |   13100.00000       13100.00|   14800.00000       14800.00|    9900.00000        9900.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039                6.000  MOS  |    2750.00000       16500.00|    2175.00000       13050.00|     750.00000        4500.00 
  FIELD OFFICE, B                         |                             |                             | 
0003 106-03285                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  FAILED MATERIAL                         |                             |                             | 
0004 106-03289                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ASSURANCE ADJUSTMENT            |                             |                             | 
0005 110-01001                       LUMP |   40500.00000       40500.00|   41000.00000       41000.00|    2500.00000        2500.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 201-52370                       LUMP |   15000.00000       15000.00|   11450.00000       11450.00|   12000.00000       12000.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0007 202-51330                       LUMP |   24000.00000       24000.00|   17650.00000       17650.00|   18000.00000       18000.00 
  PRESENT STRUCTURE, REMOVE               |                             |                             | 
0008 203-02000             1559.000  m3   |       8.50000       13251.50|       8.40000       13095.60|      14.29000       22278.11 
  EXCAVATION, COMMON                      |                             |                             | 
0009 203-02070              699.000  m3   |      16.50000       11533.50|      16.50000       11533.50|      20.31000       14196.69 
  BORROW                                  |                             |                             | 
0010 203-51223             1948.000  m3   |       5.00000        9740.00|       9.20000       17921.60|      16.55000       32239.40 
  EXCAVATION, WATERWAY                    |                             |                             | 
0011 205-06931              170.000  Mg   |      14.00000        2380.00|      31.50000        5355.00|      24.95000        4241.50 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0012 205-06933                2.000  EACH |     200.00000         400.00|     290.00000         580.00|     115.00000         230.00 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0013 205-06936              189.000  Mg   |      17.00000        3213.00|      32.50000        6142.50|      44.93000        8491.77 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
0014 205-06937              179.000  m    |       4.25000         760.75|       4.70000         841.30|       7.55000        1351.45 
  TEMPORARY SILT FENCE                    |                             |                             | 
0015 206-51220              120.000  m3   |      90.00000       10800.00|      14.60000        1752.00|      22.57000        2708.40 
  EXCAVATION, WET                         |                             |                             | 
0016 206-51235                       LUMP |   60000.00000       60000.00|   81360.00000       81360.00|   43849.41000       43849.41 
  COFFERDAM                               |                             |                             | 
0017 207-08267             2280.000  m2   |       6.00000       13680.00|       8.30000       18924.00|       6.73000       15344.40 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0018 211-06467               45.500  m3   |      85.00000        3867.50|      38.00000        1729.00|      45.02000        2048.41 
  AGGREGATE FOR END BENT BACKFILL         |                             |                             | 
0019 211-07454               70.000  m3   |      50.00000        3500.00|      33.50000        2345.00|      44.87000        3140.90 
  STRUCTURE BACKFILL                      |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   822,743.10                                                   ROUTE : CR 450 W 
     CALL ORDER   : 361                     CONTRACT ID : B -28034-A                   COUNTIES : GIBSON 
     LETTING DATE : 07/20/05  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1801998          |(   5   ) 35-1009310         |(   6  ) 35-1115135 
                                          |CLR, INC.                    |DEIG BROTHERS LUMBER & CONST |PARKER, D.K. COMPANY, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 301-07448             1122.000  Mg   |      21.00000       23562.00|      23.90000       26815.80|      24.79000       27814.38 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0021 302-07455               29.000  m3   |     150.00000        4350.00|      33.50000         971.50|      47.58000        1379.82 
  DENSE GRADED SUBBASE                    |                             |                             | 
0022 303-07449              824.000  Mg   |      21.00000       17304.00|      22.90000       18869.60|      26.71000       22009.04 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0024 601-01522                4.000  EACH |    2000.00000        8000.00|    1560.00000        6240.00|    1954.11000        7816.44 
  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 
0025 601-06037                4.000  EACH |     850.00000        3400.00|     795.00000        3180.00|     829.55000        3318.20 
  GUARDRAIL END TREATMENT, I              |                             |                             | 
0026 601-99105              106.700  m    |      49.00000        5228.30|      69.40000        7404.98|      67.58000        7210.79 
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                             |                             | 
0027 602-06729               10.000  EACH |      15.00000         150.00|      18.00000         180.00|      10.35000         103.50 
  BARRIER DELINEATOR                      |                             |                             | 
0028 609-06257              193.400  m2   |      80.00000       15472.00|      70.90000       13712.06|      82.42000       15940.03 
  REINFORCED CONCRETE BRIDGE APPROACH,    |                             |                             | 
  250 mm                                  |                             |                             | 
0029 611-06497                1.000  EACH |     200.00000         200.00|     135.00000         135.00|     150.00000         150.00 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0030 615-06490               18.000  EACH |      85.00000        1530.00|     100.00000        1800.00|     155.25000        2794.50 
  RIGHT OF WAY MARKER                     |                             |                             | 
0031 616-02320             1391.000  m2   |       2.00000        2782.00|       2.20000        3060.20|       1.74000        2420.34 
  GEOTEXTILES                             |                             |                             | 
0032 616-06451               75.000  Mg   |      31.00000        2325.00|      31.40000        2355.00|      25.41000        1905.75 
  RIPRAP, UNIFORM                         |                             |                             | 
0033 621-01004                2.000  EACH |     225.00000         450.00|     670.00000        1340.00|     575.00000        1150.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0034 621-06557               65.000  kg   |       5.00000         325.00|       7.50000         487.50|      57.33000        3726.45 
  SEED MIXTURE, T                         |                             |                             | 
0035 621-06559             3900.000  m2   |       1.00000        3900.00|       0.82000        3198.00|       0.77000        3003.00 
  MULCHED SEEDING, R                      |                             |                             | 
0036 621-06567                3.300  kL   |       1.00000           3.30|       2.00000           6.60|      66.07000         218.03 
  WATER                                   |                             |                             | 
0037 621-06574              181.000  m2   |       9.00000        1629.00|       4.60000         832.60|       5.40000         977.40 
  SODDING                                 |                             |                             | 
0038 622-52436                4.000  EACH |      25.00000         100.00|      32.00000         128.00|      57.50000         230.00 
  SIGN, DO NOT MOW OR SPRAY               |                             |                             | 
0039 622-91786               50.000  EACH |       9.00000         450.00|       7.20000         360.00|      23.00000        1150.00 
  SEEDLING                                |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   822,743.10                                                   ROUTE : CR 450 W 
     CALL ORDER   : 361                     CONTRACT ID : B -28034-A                   COUNTIES : GIBSON 
     LETTING DATE : 07/20/05  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1801998          |(   5   ) 35-1009310         |(   6  ) 35-1115135 
                                          |CLR, INC.                    |DEIG BROTHERS LUMBER & CONST |PARKER, D.K. COMPANY, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0040 622-98200                4.000  EACH |      25.00000         100.00|      32.00000         128.00|      57.50000         230.00 
  SIGN, DO NOT DISTURB                    |                             |                             | 
0041 701-02938               14.400  m    |    1500.00000       21600.00|     540.00000        7776.00|     575.00000        8280.00 
  CORED HOLE IN ROCK, 610 mm              |                             |                             | 
0042 701-51195              214.000  m    |     100.00000       21400.00|     121.00000       25894.00|     100.80000       21571.20 
  PILE, STEEL H, HP 310 X 79              |                             |                             | 
0043 701-91792               36.000  EACH |     125.00000        4500.00|     132.00000        4752.00|     161.00000        5796.00 
  PILE TIP, STEEL H                       |                             |                             | 
0044 701-95782              142.000  m    |     155.00000       22010.00|     137.50000       19525.00|     127.15000       18055.30 
  PILE, STEEL H, HP 310 X 125             |                             |                             | 
0045 702-51005              185.400  m3   |     495.00000       91773.00|     573.00000      106234.20|     851.95000      157951.53 
  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 
0046 702-51015                7.600  m3   |    1025.00000        7790.00|     714.00000        5426.40|     394.74000        3000.02 
  CONCRETE, B, FOOTINGS                   |                             |                             | 
0047 703-06028             9376.000  kg   |       2.02000       18939.52|       1.62000       15189.12|       1.55000       14532.80 
  REINFORCING BARS                        |                             |                             | 
0048 703-06029            27589.000  kg   |       2.05000       56557.45|       1.84000       50763.76|       1.66000       45797.74 
  REINFORCING BARS, EPOXY COATED          |                             |                             | 
0049 704-51002               84.300  m3   |     710.00000       59853.00|     658.00000       55469.40|    1119.22000       94350.25 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0050 706-05732                4.000  EACH |    1350.00000        5400.00|    1314.00000        5256.00|     895.00000        3580.00 
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                             |                             | 
0051 706-51020               19.600  m3   |     500.00000        9800.00|     592.00000       11603.20|     650.00000       12740.00 
  CONCRETE, C, RAILING                    |                             |                             | 
0052 707-05983              153.600  m    |     480.00000       73728.00|     408.00000       62668.80|     553.44000       85008.38 
  STRUCTURAL MEMBERS, CONCRETE I-BEAM, II |                             |                             | 
  914 mm X 305 mm                         |                             |                             | 
0053 709-51821                       LUMP |    4350.00000        4350.00|    4700.00000        4700.00|    1800.00000        1800.00 
  SURFACE SEAL                            |                             |                             | 
0054 714-26702               21.000  m    |    1000.00000       21000.00|    1341.00000       28161.00|    1332.69000       27986.49 
  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 
  CONCRETE, 1800 mm x 900 mm              |                             |                             | 
0055 715-03584                2.000  EACH |     714.00000        1428.00|     585.00000        1170.00|     575.00000        1150.00 
  SAFETY METAL END SECTION, 4:1, 450 mm   |                             |                             | 
0056 715-05171               31.000  m    |      95.00000        2945.00|      65.00000        2015.00|      93.66000        2903.46 
  PIPE, TYPE 3, CIRCULAR, 450 mm          |                             |                             | 
0057 715-05361               14.000  m    |      90.00000        1260.00|      64.00000         896.00|     200.27000        2803.78 
  PIPE, TYPE 3, DEFORMED, MIN. AREA 0.10  |                             |                             | 
  m2                                      |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   822,743.10                                                   ROUTE : CR 450 W 
     CALL ORDER   : 361                     CONTRACT ID : B -28034-A                   COUNTIES : GIBSON 
     LETTING DATE : 07/20/05  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1801998          |(   5   ) 35-1009310         |(   6  ) 35-1115135 
                                          |CLR, INC.                    |DEIG BROTHERS LUMBER & CONST |PARKER, D.K. COMPANY, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0058 715-05407               44.000  m    |      25.00000        1100.00|      28.00000        1232.00|      26.99000        1187.56 
  PIPE, END BENT DRAIN, 150 mm            |                             |                             | 
0059 715-46010                4.000  EACH |     320.00000        1280.00|     335.00000        1340.00|     448.50000        1794.00 
  PIPE END SECTION, 450 mm                |                             |                             | 
0060 715-46045                2.000  EACH |     285.00000         570.00|     265.00000         530.00|     609.50000        1219.00 
  PIPE END SECTION, MIN. AREA .11 m2      |                             |                             | 
0061 724-51925               28.600  m    |     295.00000        8437.00|     348.00000        9952.80|     361.89000       10350.05 
  STRUCTURAL EXPANSION JOINT, SS          |                             |                             | 
0062 801-04308                4.000  EACH |     475.00000        1900.00|     420.00000        1680.00|     287.50000        1150.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0063 801-06625                6.000  EACH |     150.00000         900.00|     105.00000         630.00|      85.00000         510.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0064 801-06640                6.000  EACH |     225.00000        1350.00|     120.00000         720.00|     125.00000         750.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0065 801-06645                2.000  EACH |      90.00000         180.00|      50.00000         100.00|     125.00000         250.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0066 801-06775                       LUMP |    2550.00000        2550.00|    7050.00000        7050.00|     500.00000         500.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0067 801-07118               10.000  m    |      55.00000         550.00|     110.00000        1100.00|      33.00000         330.00 
  BARRICADE, III-A                        |                             |                             | 
0068 801-07119               10.000  m    |      65.00000         650.00|     130.00000        1300.00|      41.25000         412.50 
  BARRICADE, III-B                        |                             |                             | 
0069 206-51225               28.500  m3   |      85.00000        2422.50|      12.80000         364.80|      10.74000         306.09 
  EXCAVATION, DRY                         |                             |                             | 
0070 616-06405             1220.000  Mg   |      25.00000       30500.00|      30.70000       37454.00|      25.36000       30939.20 
  RIPRAP, REVETMENT                       |                             |                             | 
     SECTION TOTALS                       |           $       810,212.32|           $       821,689.82|           $       857,575.46 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       810,212.32|           $       821,689.82|           $       857,575.46 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   822,743.10                                                   ROUTE : CR 450 W 
     CALL ORDER   : 361                     CONTRACT ID : B -28034-A                   COUNTIES : GIBSON 
     LETTING DATE : 07/20/05  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   7  ) 35-1618530          |(       )                    |(      ) 
                                          |AMERICAN CONTRACTING & SERVI |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BRIDGE REPLACEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |   15000.00000       15000.00|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039                6.000  MOS  |    2000.00000       12000.00|                             | 
  FIELD OFFICE, B                         |                             |                             | 
0003 106-03285                1.000  DOL  |       1.00000           1.00|                             | 
  FAILED MATERIAL                         |                             |                             | 
0004 106-03289                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ASSURANCE ADJUSTMENT            |                             |                             | 
0005 110-01001                       LUMP |   43000.00000       43000.00|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 201-52370                       LUMP |   16000.00000       16000.00|                             | 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0007 202-51330                       LUMP |   41150.00000       41150.00|                             | 
  PRESENT STRUCTURE, REMOVE               |                             |                             | 
0008 203-02000             1559.000  m3   |      17.00000       26503.00|                             | 
  EXCAVATION, COMMON                      |                             |                             | 
0009 203-02070              699.000  m3   |       8.00000        5592.00|                             | 
  BORROW                                  |                             |                             | 
0010 203-51223             1948.000  m3   |       9.00000       17532.00|                             | 
  EXCAVATION, WATERWAY                    |                             |                             | 
0011 205-06931              170.000  Mg   |      45.00000        7650.00|                             | 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0012 205-06933                2.000  EACH |      80.00000         160.00|                             | 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0013 205-06936              189.000  Mg   |      35.00000        6615.00|                             | 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
0014 205-06937              179.000  m    |       6.00000        1074.00|                             | 
  TEMPORARY SILT FENCE                    |                             |                             | 
0015 206-51220              120.000  m3   |      20.00000        2400.00|                             | 
  EXCAVATION, WET                         |                             |                             | 
0016 206-51235                       LUMP |   60000.00000       60000.00|                             | 
  COFFERDAM                               |                             |                             | 
0017 207-08267             2280.000  m2   |      11.00000       25080.00|                             | 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0018 211-06467               45.500  m3   |      75.00000        3412.50|                             | 
  AGGREGATE FOR END BENT BACKFILL         |                             |                             | 
0019 211-07454               70.000  m3   |      50.00000        3500.00|                             | 
  STRUCTURE BACKFILL                      |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   822,743.10                                                   ROUTE : CR 450 W 
     CALL ORDER   : 361                     CONTRACT ID : B -28034-A                   COUNTIES : GIBSON 
     LETTING DATE : 07/20/05  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   7  ) 35-1618530          |(       )                    |(      ) 
                                          |AMERICAN CONTRACTING & SERVI |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 301-07448             1122.000  Mg   |      25.00000       28050.00|                             | 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0021 302-07455               29.000  m3   |      75.00000        2175.00|                             | 
  DENSE GRADED SUBBASE                    |                             |                             | 
0022 303-07449              824.000  Mg   |      25.00000       20600.00|                             | 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0024 601-01522                4.000  EACH |    1500.00000        6000.00|                             | 
  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 
0025 601-06037                4.000  EACH |     750.00000        3000.00|                             | 
  GUARDRAIL END TREATMENT, I              |                             |                             | 
0026 601-99105              106.700  m    |      45.00000        4801.50|                             | 
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                             |                             | 
0027 602-06729               10.000  EACH |       8.00000          80.00|                             | 
  BARRIER DELINEATOR                      |                             |                             | 
0028 609-06257              193.400  m2   |      70.00000       13538.00|                             | 
  REINFORCED CONCRETE BRIDGE APPROACH,    |                             |                             | 
  250 mm                                  |                             |                             | 
0029 611-06497                1.000  EACH |     125.00000         125.00|                             | 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0030 615-06490               18.000  EACH |     120.00000        2160.00|                             | 
  RIGHT OF WAY MARKER                     |                             |                             | 
0031 616-02320             1391.000  m2   |       2.00000        2782.00|                             | 
  GEOTEXTILES                             |                             |                             | 
0032 616-06451               75.000  Mg   |      25.00000        1875.00|                             | 
  RIPRAP, UNIFORM                         |                             |                             | 
0033 621-01004                2.000  EACH |     800.00000        1600.00|                             | 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0034 621-06557               65.000  kg   |       7.00000         455.00|                             | 
  SEED MIXTURE, T                         |                             |                             | 
0035 621-06559             3900.000  m2   |       0.60000        2340.00|                             | 
  MULCHED SEEDING, R                      |                             |                             | 
0036 621-06567                3.300  kL   |       1.00000           3.30|                             | 
  WATER                                   |                             |                             | 
0037 621-06574              181.000  m2   |      11.00000        1991.00|                             | 
  SODDING                                 |                             |                             | 
0038 622-52436                4.000  EACH |      31.00000         124.00|                             | 
  SIGN, DO NOT MOW OR SPRAY               |                             |                             | 
0039 622-91786               50.000  EACH |      20.00000        1000.00|                             | 
  SEEDLING                                |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   822,743.10                                                   ROUTE : CR 450 W 
     CALL ORDER   : 361                     CONTRACT ID : B -28034-A                   COUNTIES : GIBSON 
     LETTING DATE : 07/20/05  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   7  ) 35-1618530          |(       )                    |(      ) 
                                          |AMERICAN CONTRACTING & SERVI |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0040 622-98200                4.000  EACH |      31.00000         124.00|                             | 
  SIGN, DO NOT DISTURB                    |                             |                             | 
0041 701-02938               14.400  m    |     800.00000       11520.00|                             | 
  CORED HOLE IN ROCK, 610 mm              |                             |                             | 
0042 701-51195              214.000  m    |     125.00000       26750.00|                             | 
  PILE, STEEL H, HP 310 X 79              |                             |                             | 
0043 701-91792               36.000  EACH |     100.00000        3600.00|                             | 
  PILE TIP, STEEL H                       |                             |                             | 
0044 701-95782              142.000  m    |     115.00000       16330.00|                             | 
  PILE, STEEL H, HP 310 X 125             |                             |                             | 
0045 702-51005              185.400  m3   |     500.00000       92700.00|                             | 
  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 
0046 702-51015                7.600  m3   |     900.00000        6840.00|                             | 
  CONCRETE, B, FOOTINGS                   |                             |                             | 
0047 703-06028             9376.000  kg   |       1.70000       15939.20|                             | 
  REINFORCING BARS                        |                             |                             | 
0048 703-06029            27589.000  kg   |       1.95000       53798.55|                             | 
  REINFORCING BARS, EPOXY COATED          |                             |                             | 
0049 704-51002               84.300  m3   |     950.00000       80085.00|                             | 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0050 706-05732                4.000  EACH |    1500.00000        6000.00|                             | 
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                             |                             | 
0051 706-51020               19.600  m3   |     500.00000        9800.00|                             | 
  CONCRETE, C, RAILING                    |                             |                             | 
0052 707-05983              153.600  m    |     550.00000       84480.00|                             | 
  STRUCTURAL MEMBERS, CONCRETE I-BEAM, II |                             |                             | 
  914 mm X 305 mm                         |                             |                             | 
0053 709-51821                       LUMP |    4500.00000        4500.00|                             | 
  SURFACE SEAL                            |                             |                             | 
0054 714-26702               21.000  m    |    1400.00000       29400.00|                             | 
  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 
  CONCRETE, 1800 mm x 900 mm              |                             |                             | 
0055 715-03584                2.000  EACH |     750.00000        1500.00|                             | 
  SAFETY METAL END SECTION, 4:1, 450 mm   |                             |                             | 
0056 715-05171               31.000  m    |     100.00000        3100.00|                             | 
  PIPE, TYPE 3, CIRCULAR, 450 mm          |                             |                             | 
0057 715-05361               14.000  m    |     100.00000        1400.00|                             | 
  PIPE, TYPE 3, DEFORMED, MIN. AREA 0.10  |                             |                             | 
  m2                                      |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/28/05 
                                                                                                                   PAGE : 361 -13 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   822,743.10                                                   ROUTE : CR 450 W 
     CALL ORDER   : 361                     CONTRACT ID : B -28034-A                   COUNTIES : GIBSON 
     LETTING DATE : 07/20/05  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   7  ) 35-1618530          |(       )                    |(      ) 
                                          |AMERICAN CONTRACTING & SERVI |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0058 715-05407               44.000  m    |      60.00000        2640.00|                             | 
  PIPE, END BENT DRAIN, 150 mm            |                             |                             | 
0059 715-46010                4.000  EACH |     500.00000        2000.00|                             | 
  PIPE END SECTION, 450 mm                |                             |                             | 
0060 715-46045                2.000  EACH |     500.00000        1000.00|                             | 
  PIPE END SECTION, MIN. AREA .11 m2      |                             |                             | 
0061 724-51925               28.600  m    |     300.00000        8580.00|                             | 
  STRUCTURAL EXPANSION JOINT, SS          |                             |                             | 
0062 801-04308                4.000  EACH |     450.00000        1800.00|                             | 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0063 801-06625                6.000  EACH |      95.00000         570.00|                             | 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0064 801-06640                6.000  EACH |     175.00000        1050.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0065 801-06645                2.000  EACH |      60.00000         120.00|                             | 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0066 801-06775                       LUMP |    6500.00000        6500.00|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
0067 801-07118               10.000  m    |      40.00000         400.00|                             | 
  BARRICADE, III-A                        |                             |                             | 
0068 801-07119               10.000  m    |      50.00000         500.00|                             | 
  BARRICADE, III-B                        |                             |                             | 
0069 206-51225               28.500  m3   |      25.00000         712.50|                             | 
  EXCAVATION, DRY                         |                             |                             | 
0070 616-06405             1220.000  Mg   |      25.00000       30500.00|                             | 
  RIPRAP, REVETMENT                       |                             |                             | 
     SECTION TOTALS                       |           $       883,609.55|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       883,609.55|           $             0.00|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/28/05 
                                                                                                                   PAGE : 371 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,319,870.41                                                   ROUTE : SR 241 
     CALL ORDER   : 371                     CONTRACT ID : B -28048-A                   COUNTIES : KNOX 
     LETTING DATE : 07/20/05  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
                                          CONTRACT TIME :  110  WORK DAYS 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1801998     CLR, INC.                                                                  $     1,181,195.37  100.0000% 
   2   35-1878024     RAGLE, INC.                                                                $     1,218,040.86  103.1193% 
   3   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                       $     1,406,676.72  119.0893% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1801998          |(   2  ) 35-1878024          |(   3  ) 35-2040801 
                                          |CLR, INC.                    |RAGLE, INC.                  |GOHMANN ASPHALT & CONSTR., IN 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BRIDGE REPLACEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |   16500.00000       16500.00|   13500.00000       13500.00|   20000.00000       20000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039               13.000  MOS  |    1200.00000       15600.00|    1000.00000       13000.00|    1500.00000       19500.00 
  FIELD OFFICE, B                         |                             |                             | 
0003 106-03285                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  FAILED MATERIAL                         |                             |                             | 
0004 106-03289                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ASSURANCE ADJUSTMENT            |                             |                             | 
0005 110-01001                       LUMP |   59000.00000       59000.00|   60000.00000       60000.00|   70000.00000       70000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 201-52370                       LUMP |    5900.00000        5900.00|   15000.00000       15000.00|    7000.00000        7000.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0007 202-51330                       LUMP |   24000.00000       24000.00|   75000.00000       75000.00|   43000.00000       43000.00 
  PRESENT STRUCTURE, REMOVE               |                             |                             | 
0008 203-02000              198.000  m3   |      21.00000        4158.00|      15.00000        2970.00|      30.00000        5940.00 
  EXCAVATION, COMMON                      |                             |                             | 
0009 203-02070             2324.000  m3   |       9.00000       20916.00|      16.00000       37184.00|      25.00000       58100.00 
  BORROW                                  |                             |                             | 
0010 203-51223             2077.000  m3   |       5.50000       11423.50|      15.00000       31155.00|      15.00000       31155.00 
  EXCAVATION, WATERWAY                    |                             |                             | 
0011 205-06931                4.700  Mg   |      90.00000         423.00|      30.00000         141.00|      85.00000         399.50 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0012 205-06932                3.000  m    |      75.00000         225.00|      25.00000          75.00|      41.00000         123.00 
  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 
0013 205-06936              110.500  Mg   |      20.00000        2210.00|      25.00000        2762.50|      26.00000        2873.00 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,319,870.41                                                   ROUTE : SR 241 
     CALL ORDER   : 371                     CONTRACT ID : B -28048-A                   COUNTIES : KNOX 
     LETTING DATE : 07/20/05  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1801998          |(   2   ) 35-1878024         |(   3  ) 35-2040801 
                                          |CLR, INC.                    |RAGLE, INC.                  |GOHMANN ASPHALT & CONSTR., IN 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0014 205-06937             1749.000  m    |       3.50000        6121.50|       4.00000        6996.00|       4.90000        8570.10 
  TEMPORARY SILT FENCE                    |                             |                             | 
0015 206-51230               32.000  m3   |      55.00000        1760.00|      50.00000        1600.00|      16.00000         512.00 
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                             |                             | 
0016 207-08263             2527.000  m2   |       8.50000       21479.50|       9.00000       22743.00|      15.00000       37905.00 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
0017 207-08266             2833.000  m2   |       2.15000        6090.95|       1.00000        2833.00|       4.00000       11332.00 
  SUBGRADE TREATMENT, TYPE III            |                             |                             | 
0018 210-07739                1.000  EACH |     800.00000         800.00|     500.00000         500.00|     700.00000         700.00 
  TEMPORARY CONCRETE WASHOUT FACILITY     |                             |                             | 
0019 211-07454               97.000  m3   |      22.50000        2182.50|      20.00000        1940.00|      37.00000        3589.00 
  STRUCTURE BACKFILL                      |                             |                             | 
0020 213-08058               10.800  m3   |     250.00000        2700.00|     200.00000        2160.00|     150.00000        1620.00 
  FLOWABLE BACKFILL                       |                             |                             | 
0021 301-07448             2230.000  Mg   |      20.00000       44600.00|      20.00000       44600.00|      18.00000       40140.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0022 302-07455               24.000  m3   |     115.00000        2760.00|      60.00000        1440.00|      60.00000        1440.00 
  DENSE GRADED SUBBASE                    |                             |                             | 
0023 304-07494              322.000  Mg   |      38.50000       12397.00|      38.50000       12397.00|      38.50000       12397.00 
  WIDENING WITH HMA, TYPE C               |                             |                             | 
0024 306-08036             3256.000  m2   |       1.45000        4721.20|       2.00000        6512.00|       3.00000        9768.00 
  MILLING, ASPHALT, 50 mm                 |                             |                             | 
0025 306-08043              290.000  m2   |       5.50000        1595.00|       5.00000        1450.00|       7.50000        2175.00 
  MILLING, TRANSITION                     |                             |                             | 
0027 402-07434              572.000  Mg   |      42.50000       24310.00|      42.50000       24310.00|      42.50000       24310.00 
  HMA SURFACE, TYPE C                     |                             |                             | 
0028 402-07439             1160.000  Mg   |      29.50000       34220.00|      29.50000       34220.00|      29.50000       34220.00 
  HMA INTERMEDIATE, TYPE C                |                             |                             | 
0029 402-07453              856.000  Mg   |      52.00000       44512.00|      40.00000       34240.00|      50.00000       42800.00 
  HMA FOR TEMPORARY PAVEMENT              |                             |                             | 
0030 406-05520                3.700  Mg   |     210.00000         777.00|     210.00000         777.00|     210.00000         777.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0031 601-01522                4.000  EACH |    1875.00000        7500.00|    1700.00000        6800.00|    1500.00000        6000.00 
  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 
0032 601-01846                5.000  EACH |    1775.00000        8875.00|    1600.00000        8000.00|    1795.00000        8975.00 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 3                               |                             |                             | 
0033 601-01846                1.000  EACH |    1950.00000        1950.00|    1350.00000        1350.00|    1195.00000        1195.00 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 3 , TEMPORARY BRIDGE APPROACHES |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,319,870.41                                                   ROUTE : SR 241 
     CALL ORDER   : 371                     CONTRACT ID : B -28048-A                   COUNTIES : KNOX 
     LETTING DATE : 07/20/05  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1801998          |(   2   ) 35-1878024         |(   3  ) 35-2040801 
                                          |CLR, INC.                    |RAGLE, INC.                  |GOHMANN ASPHALT & CONSTR., IN 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0034 601-06854                2.000  EACH |    2775.00000        5550.00|    2500.00000        5000.00|    2395.00000        4790.00 
  GUARDRAIL, W-BEAM, NESTED               |                             |                             | 
0035 601-94689                3.000  EACH |    2300.00000        6900.00|    2075.00000        6225.00|    2595.00000        7785.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0036 601-94689                3.000  EACH |    1850.00000        5550.00|    1675.00000        5025.00|    1195.00000        3585.00 
  GUARDRAIL END TREATMENT, OS , TEMPORARY |                             |                             | 
  BRIDGE APPROACHES                       |                             |                             | 
0037 601-99105              449.580  m    |      46.50000       20905.47|      41.90000       18837.40|      42.60000       19152.11 
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                             |                             | 
0038 601-99105              207.640  m    |      21.50000        4464.26|      19.40000        4028.22|       9.85000        2045.25 
  GUARDRAIL, W BEAM, 1.905 m SPACING ,    |                             |                             | 
  TEMPORARY BRIDGE APPROACHES             |                             |                             | 
0039 602-06729                6.000  EACH |      43.00000         258.00|       7.00000          42.00|       7.00000          42.00 
  BARRIER DELINEATOR                      |                             |                             | 
0040 609-06259              159.200  m2   |      80.00000       12736.00|      65.00000       10348.00|      65.00000       10348.00 
  REINFORCED CONCRETE BRIDGE APPROACH,    |                             |                             | 
  300 mm                                  |                             |                             | 
0041 611-95023                2.000  EACH |     250.00000         500.00|     150.00000         300.00|     125.00000         250.00 
  MAILBOX ASSEMBLY, RESET                 |                             |                             | 
0042 615-06490               13.000  EACH |     115.00000        1495.00|     104.00000        1352.00|      95.00000        1235.00 
  RIGHT OF WAY MARKER                     |                             |                             | 
0043 615-06505                4.000  EACH |     500.00000        2000.00|     450.00000        1800.00|     495.00000        1980.00 
  MONUMENT, B                             |                             |                             | 
0044 616-02320             6429.000  m2   |       2.00000       12858.00|       2.00000       12858.00|       2.00000       12858.00 
  GEOTEXTILES                             |                             |                             | 
0045 616-06405             6240.000  Mg   |      17.25000      107640.00|      18.00000      112320.00|      20.00000      124800.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0046 621-01004                4.000  EACH |     250.00000        1000.00|     800.00000        3200.00|     800.00000        3200.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0047 621-06545                1.520  Mg   |     900.00000        1368.00|     580.00000         881.60|     580.00000         881.60 
  FERTILIZER                              |                             |                             | 
0048 621-06553              245.000  kg   |      10.00000        2450.00|       6.30000        1543.50|       6.30000        1543.50 
  SEED MIXTURE, R                         |                             |                             | 
0049 621-06557              143.000  kg   |       4.75000         679.25|       4.40000         629.20|       4.40000         629.20 
  SEED MIXTURE, T                         |                             |                             | 
0050 621-06565               13.000  Mg   |     485.00000        6305.00|     440.00000        5720.00|     440.00000        5720.00 
  MULCHING MATERIAL                       |                             |                             | 
0051 621-06567                0.200  kL   |     100.00000          20.00|     100.00000          20.00|     100.00000          20.00 
  WATER                                   |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,319,870.41                                                   ROUTE : SR 241 
     CALL ORDER   : 371                     CONTRACT ID : B -28048-A                   COUNTIES : KNOX 
     LETTING DATE : 07/20/05  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1801998          |(   2   ) 35-1878024         |(   3  ) 35-2040801 
                                          |CLR, INC.                    |RAGLE, INC.                  |GOHMANN ASPHALT & CONSTR., IN 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0052 621-06574               12.000  m2   |      90.00000        1080.00|      83.00000         996.00|      83.00000         996.00 
  SODDING                                 |                             |                             | 
0053 622-52436                4.000  EACH |      34.50000         138.00|      31.00000         124.00|      30.00000         120.00 
  SIGN, DO NOT MOW OR SPRAY               |                             |                             | 
0054 622-91786               70.000  EACH |      13.00000         910.00|      11.90000         833.00|      11.90000         833.00 
  SEEDLING                                |                             |                             | 
0055 701-01840              111.600  m    |     212.00000       23659.20|     120.00000       13392.00|     175.00000       19530.00 
  PILE, REINFORCED CONCRETE, STEEL SHELL  |                             |                             | 
  ENCASED, EPOXY COATED , 7.92 mm, 356 mm |                             |                             | 
0056 701-01849              632.000  m    |     207.00000      130824.00|     100.00000       63200.00|     140.00000       88480.00 
  PILE, CONCRETE, STEEL SHELL ENCASED, 7. |                             |                             | 
  92 mm, 356 mm                           |                             |                             | 
0057 702-51863               68.000  EACH |       7.00000         476.00|      10.00000         680.00|      15.00000        1020.00 
  FIELD DRILLED HOLE IN CONCRETE          |                             |                             | 
0058 703-51030            12290.000  kg   |       1.70000       20893.00|       1.50000       18435.00|       1.50000       18435.00 
  REINFORCING STEEL                       |                             |                             | 
0059 703-51032            20668.000  kg   |       2.00000       41336.00|       1.65000       34102.20|       1.60000       33068.80 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0060 704-51002              257.600  m3   |     555.00000      142968.00|     550.00000      141680.00|     650.00000      167440.00 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0061 706-05732                4.000  EACH |    1445.00000        5780.00|     950.00000        3800.00|    1200.00000        4800.00 
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                             |                             | 
0062 706-51020               16.800  m3   |     600.00000       10080.00|     460.00000        7728.00|     500.00000        8400.00 
  CONCRETE, C, RAILING                    |                             |                             | 
0063 709-51821                       LUMP |    3350.00000        3350.00|    3000.00000        3000.00|    3020.00000        3020.00 
  SURFACE SEAL                            |                             |                             | 
0064 713-51335                       LUMP |  144000.00000      144000.00|  200000.00000      200000.00|  250000.00000      250000.00 
  TEMPORARY BRIDGE AND APPROACHES         |                             |                             | 
0065 714-44240                3.000  m3   |     600.00000        1800.00|    1200.00000        3600.00|     900.00000        2700.00 
  CONCRETE, A, STRUCTURES                 |                             |                             | 
0066 715-02246                2.000  EACH |    1200.00000        2400.00|    1200.00000        2400.00|    1400.00000        2800.00 
  PIPE END SECTION, 1200 mm               |                             |                             | 
0067 715-05186              102.000  m    |     300.00000       30600.00|     400.00000       40800.00|     410.00000       41820.00 
  PIPE, TYPE 3, CIRCULAR, 1200 mm         |                             |                             | 
0068 721-43045                2.000  EACH |    9000.00000       18000.00|    5000.00000       10000.00|    9000.00000       18000.00 
  AUTOMATIC DRAINAGE GATE, 1200 mm        |                             |                             | 
0069 801-04308                2.000  EACH |     375.00000         750.00|     350.00000         700.00|     395.00000         790.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0070 801-06203             3779.000  m    |       0.40000        1511.60|       0.40000        1511.60|       0.79000        2985.41 
  TEMPORARY PAVEMENT MARKING, 100 mm      |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,319,870.41                                                   ROUTE : SR 241 
     CALL ORDER   : 371                     CONTRACT ID : B -28048-A                   COUNTIES : KNOX 
     LETTING DATE : 07/20/05  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1801998          |(   2   ) 35-1878024         |(   3  ) 35-2040801 
                                          |CLR, INC.                    |RAGLE, INC.                  |GOHMANN ASPHALT & CONSTR., IN 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0071 801-06640               30.000  EACH |     167.00000        5010.00|     150.00000        4500.00|     110.00000        3300.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0072 801-06645               14.000  EACH |      45.00000         630.00|      45.00000         630.00|      50.00000         700.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0073 801-06775                       LUMP |    5900.00000        5900.00|    5000.00000        5000.00|   20000.00000       20000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0074 801-07118               14.400  m    |      72.00000        1036.80|      50.00000         720.00|      76.40000        1100.16 
  BARRICADE, III-A                        |                             |                             | 
0075 808-06713             1586.700  m    |       0.40000         634.68|       0.40000         634.68|       0.79000        1253.49 
  LINE, PAINT, SOLID, WHITE, 100 mm       |                             |                             | 
0076 808-06714             1532.400  m    |       0.40000         612.96|       0.40000         612.96|       0.79000        1210.60 
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                             |                             | 
0077 808-06716              200.000  m    |       3.00000         600.00|       1.96000         392.00|       2.00000         400.00 
  LINE, REMOVE                            |                             |                             | 
0078 808-06726                4.200  m    |      60.00000         252.00|      60.00000         252.00|      10.00000          42.00 
  TRANSVERSE MARKINGS, PAINT, STOP LINE,  |                             |                             | 
  600 mm                                  |                             |                             | 
0079 808-75996               55.000  EACH |      25.00000        1375.00|       6.00000         330.00|      70.00000        3850.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0080 808-75998               55.000  EACH |      40.00000        2200.00|      40.00000        2200.00|      40.00000        2200.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $     1,181,195.37|           $     1,218,040.86|           $     1,406,676.72 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,181,195.37|           $     1,218,040.86|           $     1,406,676.72 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   615,040.66                                                   ROUTE : SR 14 
     CALL ORDER   : 381                     CONTRACT ID : B -28062-A                   COUNTIES : JASPER 
     LETTING DATE : 07/20/05  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
                                          CONTRACT TIME : 11/12/05  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1523985     WIRTZ & YATES, INC.                                                        $       563,249.87  100.0000% 
   2   35-1386990     ISOM, JACK CONSTRUCTION CO                                                 $       565,253.81  100.3558% 
   3   35-0918397     RIETH RILEY CONSTRUCTION                                                   $       605,564.94  107.5127% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1523985          |(   2  ) 35-1386990          |(   3  ) 35-0918397 
                                          |WIRTZ & YATES, INC.          |ISOM, JACK CONSTRUCTION CO   |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BRIDGE REPLACEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |   11000.00000       11000.00|    8000.00000        8000.00|    8500.00000        8500.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039                9.000  MOS  |    2400.00000       21600.00|    2200.00000       19800.00|    1900.00000       17100.00 
  FIELD OFFICE, B                         |                             |                             | 
0003 106-03285                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  FAILED MATERIAL                         |                             |                             | 
0004 106-03289                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ASSURANCE ADJUSTMENT            |                             |                             | 
0005 110-01001                       LUMP |   25000.00000       25000.00|   25000.00000       25000.00|   30000.00000       30000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 201-52370                       LUMP |   10000.00000       10000.00|    4000.00000        4000.00|   12000.00000       12000.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0007 202-02240              115.000  SYS  |      20.00000        2300.00|      30.00000        3450.00|      20.00000        2300.00 
  PAVEMENT REMOVAL                        |                             |                             | 
0008 202-02241              673.300  LFT  |       3.05000        2053.57|       4.25000        2861.53|       2.65000        1784.25 
  GUARDRAIL, REMOVE                       |                             |                             | 
0009 202-51330                       LUMP |   30000.00000       30000.00|   32000.00000       32000.00|   76713.77000       76713.77 
  PRESENT STRUCTURE, REMOVE               |                             |                             | 
0010 202-74035                4.000  EACH |      50.00000         200.00|     225.00000         900.00|      50.00000         200.00 
  SIGN, REMOVE                            |                             |                             | 
0011 203-02000             1048.000  CYS  |       8.00000        8384.00|       7.00000        7336.00|      12.00000       12576.00 
  EXCAVATION, COMMON                      |                             |                             | 
0012 203-02070              962.000  CYS  |      12.00000       11544.00|      10.00000        9620.00|      20.00000       19240.00 
  BORROW                                  |                             |                             | 
0013 205-06931               84.800  TON  |      24.00000        2035.20|      50.00000        4240.00|      45.00000        3816.00 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   615,040.66                                                   ROUTE : SR 14 
     CALL ORDER   : 381                     CONTRACT ID : B -28062-A                   COUNTIES : JASPER 
     LETTING DATE : 07/20/05  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1523985          |(   2   ) 35-1386990         |(   3  ) 35-0918397 
                                          |WIRTZ & YATES, INC.          |ISOM, JACK CONSTRUCTION CO   |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0014 205-06932              130.000  LFT  |      11.80000        1534.00|      10.00000        1300.00|      10.25000        1332.50 
  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 
0015 205-06936               61.600  TON  |      26.00000        1601.60|      75.00000        4620.00|      25.00000        1540.00 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
0016 205-06937             1300.000  LFT  |       2.50000        3250.00|       4.00000        5200.00|       1.40000        1820.00 
  TEMPORARY SILT FENCE                    |                             |                             | 
0017 207-08265             1687.000  SYS  |       7.00000       11809.00|       9.75000       16448.25|       9.00000       15183.00 
  SUBGRADE TREATMENT, TYPE IIA            |                             |                             | 
0018 211-07454                4.100  CYS  |      20.00000          82.00|      55.00000         225.50|     100.00000         410.00 
  STRUCTURE BACKFILL                      |                             |                             | 
0019 213-08058               18.700  CYS  |     120.00000        2244.00|     195.00000        3646.50|      80.00000        1496.00 
  FLOWABLE BACKFILL                       |                             |                             | 
0020 301-07448             1025.400  TON  |      15.00000       15381.00|      15.00000       15381.00|      21.00000       21533.40 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0021 302-07455              114.400  CYS  |      22.00000        2516.80|      25.00000        2860.00|      35.00000        4004.00 
  DENSE GRADED SUBBASE                    |                             |                             | 
0022 303-97820                6.600  TON  |      30.00000         198.00|      45.00000         297.00|      75.00000         495.00 
  AGGREGATE, 8                            |                             |                             | 
0023 306-08043              320.000  SYS  |       8.00000        2560.00|      11.00000        3520.00|       9.00000        2880.00 
  MILLING, TRANSITION                     |                             |                             | 
0024 402-07432              189.600  TON  |      80.50000       15262.80|      73.00000       13840.80|      70.00000       13272.00 
  HMA SURFACE, TYPE A                     |                             |                             | 
0025 402-07433              224.300  TON  |      80.50000       18056.15|      68.00000       15252.40|      70.00000       15701.00 
  HMA SURFACE, TYPE B                     |                             |                             | 
0026 402-07438              454.300  TON  |      72.00000       32709.60|      60.00000       27258.00|      55.00000       24986.50 
  HMA INTERMEDIATE, TYPE B                |                             |                             | 
0027 404-05511             1150.000  SYS  |       5.50000        6325.00|       2.50000        2875.00|       5.00000        5750.00 
  SEAL COAT, 2                            |                             |                             | 
0029 406-05521             4968.000  SYS  |       0.06000         298.08|       1.15000        5713.20|       0.05000         248.40 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0030 601-01522                4.000  EACH |    1900.00000        7600.00|    1900.00000        7600.00|    1675.00000        6700.00 
  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 
0031 601-01700                1.000  EACH |    1960.00000        1960.00|    2200.00000        2200.00|    1750.00000        1750.00 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 1                               |                             |                             | 
0032 601-94689                2.000  EACH |    2255.00000        4510.00|    2300.00000        4600.00|    2050.00000        4100.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0033 601-97774                1.000  EACH |    1250.00000        1250.00|    1600.00000        1600.00|    1100.00000        1100.00 
  GUARDRAIL END TREATMENT, OS, SPARE      |                             |                             | 
  PARTS PACKAGE                           |                             |                             | 
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                                                                                                                   PAGE : 381 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   615,040.66                                                   ROUTE : SR 14 
     CALL ORDER   : 381                     CONTRACT ID : B -28062-A                   COUNTIES : JASPER 
     LETTING DATE : 07/20/05  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1523985          |(   2   ) 35-1386990         |(   3  ) 35-0918397 
                                          |WIRTZ & YATES, INC.          |ISOM, JACK CONSTRUCTION CO   |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0034 601-99105              725.000  LFT  |      14.38000       10425.50|      16.50000       11962.50|      12.50000        9062.50 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0035 602-06729               12.000  EACH |      15.00000         180.00|      12.00000         144.00|       8.00000          96.00 
  BARRIER DELINEATOR                      |                             |                             | 
0036 609-06259              239.200  SYS  |      50.00000       11960.00|      50.00000       11960.00|      50.00000       11960.00 
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             | 
  IN.                                     |                             |                             | 
0037 615-06490               12.000  EACH |     120.00000        1440.00|     140.00000        1680.00|     104.00000        1248.00 
  RIGHT OF WAY MARKER                     |                             |                             | 
0038 615-06505                1.000  EACH |     650.00000         650.00|     975.00000         975.00|     400.00000         400.00 
  MONUMENT, B                             |                             |                             | 
0039 616-02320             1281.200  SYS  |       3.50000        4484.20|       3.75000        4804.50|       2.50000        3203.00 
  GEOTEXTILES                             |                             |                             | 
0040 616-02842              243.900  TON  |      26.00000        6341.40|      23.00000        5609.70|      18.00000        4390.20 
  RIPRAP, DITCH                           |                             |                             | 
0041 616-06405              594.500  TON  |      26.00000       15457.00|      22.00000       13079.00|      23.00000       13673.50 
  RIPRAP, REVETMENT                       |                             |                             | 
0042 621-01004                1.000  EACH |     500.00000         500.00|     800.00000         800.00|     325.00000         325.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0043 621-01597              887.000  SYS  |       3.50000        3104.50|       4.50000        3991.50|       2.82000        2501.34 
  EROSION CONTROL, MAT                    |                             |                             | 
0044 621-06545                0.400  TON  |     950.00000         380.00|     550.00000         220.00|     875.00000         350.00 
  FERTILIZER                              |                             |                             | 
0045 621-06553              163.000  LBS  |       5.00000         815.00|       8.00000        1304.00|       4.10000         668.30 
  SEED MIXTURE, R                         |                             |                             | 
0046 621-06555              205.000  LBS  |       8.25000        1691.25|       8.00000        1640.00|       7.25000        1486.25 
  SEED MIXTURE, P                         |                             |                             | 
0047 621-06565                1.900  TON  |     700.00000        1330.00|     675.00000        1282.50|     590.00000        1121.00 
  MULCHING MATERIAL                       |                             |                             | 
0048 621-06567                2.800  MG   |      14.00000          39.20|       1.00000           2.80|      10.00000          28.00 
  WATER                                   |                             |                             | 
0049 621-06574              694.500  SYS  |       6.00000        4167.00|       7.00000        4861.50|       4.15000        2882.18 
  SODDING                                 |                             |                             | 
0050 621-52448                4.000  EACH |      30.00000         120.00|      45.00000         180.00|      25.00000         100.00 
  SIGN, DO NOT SPRAY                      |                             |                             | 
0051 622-98200                4.000  EACH |      30.00000         120.00|      45.00000         180.00|      25.00000         100.00 
  SIGN, DO NOT DISTURB                    |                             |                             | 
0052 701-51195             1581.000  LFT  |      30.00000       47430.00|      30.00000       47430.00|      32.00000       50592.00 
  PILE, STEEL H, HP 12 X 53               |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   615,040.66                                                   ROUTE : SR 14 
     CALL ORDER   : 381                     CONTRACT ID : B -28062-A                   COUNTIES : JASPER 
     LETTING DATE : 07/20/05  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1523985          |(   2   ) 35-1386990         |(   3  ) 35-0918397 
                                          |WIRTZ & YATES, INC.          |ISOM, JACK CONSTRUCTION CO   |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0053 701-91792               24.000  EACH |     120.00000        2880.00|     145.00000        3480.00|      50.00000        1200.00 
  PILE TIP, STEEL H                       |                             |                             | 
0054 701-97874              194.400  LFT  |      70.00000       13608.00|      60.00000       11664.00|     110.00000       21384.00 
  PILE, STEEL H, REINFORCED CONCRETE      |                             |                             | 
  ENCASED, HP 12 X 53                     |                             |                             | 
0055 703-51030            23277.000  LBS  |       1.00000       23277.00|       0.65000       15130.05|       0.71000       16526.67 
  REINFORCING STEEL                       |                             |                             | 
0056 703-51032            33628.000  LBS  |       1.10000       36990.80|       0.88000       29592.64|       0.75000       25221.00 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0057 704-51002              225.500  CYS  |     375.00000       84562.50|     450.00000      101475.00|     425.00000       95837.50 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0058 706-05732                4.000  EACH |    1400.00000        5600.00|    1200.00000        4800.00|    1200.00000        4800.00 
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                             |                             | 
0059 706-51020               16.000  CYS  |     500.00000        8000.00|     500.00000        8000.00|     500.00000        8000.00 
  CONCRETE, C, RAILING                    |                             |                             | 
0060 709-51821                       LUMP |    3100.00000        3100.00|    3500.00000        3500.00|    3000.00000        3000.00 
  SURFACE SEAL                            |                             |                             | 
0061 715-05048              100.000  LFT  |      12.00000        1200.00|       8.00000         800.00|       8.00000         800.00 
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                             |                             | 
0062 715-05049              100.000  LFT  |      12.00000        1200.00|      10.00000        1000.00|       8.00000         800.00 
  PIPE, TYPE 4, CIRCULAR, 8 IN.           |                             |                             | 
0063 715-05051              100.000  LFT  |      12.00000        1200.00|      12.00000        1200.00|      10.00000        1000.00 
  PIPE, TYPE 4, CIRCULAR, 10 IN.          |                             |                             | 
0064 715-05173               38.000  LFT  |      24.00000         912.00|      28.00000        1064.00|      48.00000        1824.00 
  PIPE, TYPE 3, CIRCULAR, 24 IN.          |                             |                             | 
0065 715-46020                2.000  EACH |     150.00000         300.00|     395.00000         790.00|     300.00000         600.00 
  PIPE END SECTION, 24 IN.                |                             |                             | 
0066 801-04308                2.000  EACH |     300.00000         600.00|     225.00000         450.00|     196.00000         392.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0067 801-06625               37.000  EACH |     110.00000        4070.00|     110.00000        4070.00|      68.00000        2516.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0068 801-06640               20.000  EACH |     110.00000        2200.00|     120.00000        2400.00|      76.00000        1520.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0069 801-06775                       LUMP |    3000.00000        3000.00|    3800.00000        3800.00|    3000.00000        3000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0070 801-07118               96.000  LFT  |      12.00000        1152.00|      12.00000        1152.00|       6.76000         648.96 
  BARRICADE, III-A                        |                             |                             | 
0071 801-07119               96.000  LFT  |      18.00000        1728.00|      13.00000        1248.00|       7.28000         698.88 
  BARRICADE, III-B                        |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   615,040.66                                                   ROUTE : SR 14 
     CALL ORDER   : 381                     CONTRACT ID : B -28062-A                   COUNTIES : JASPER 
     LETTING DATE : 07/20/05  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1523985          |(   2   ) 35-1386990         |(   3  ) 35-0918397 
                                          |WIRTZ & YATES, INC.          |ISOM, JACK CONSTRUCTION CO   |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0072 802-99045                1.000  EACH |      80.00000          80.00|     250.00000         250.00|     165.00000         165.00 
  SIGN REMOUNTING                         |                             |                             | 
0073 804-06725                7.000  EACH |      30.00000         210.00|      35.00000         245.00|      32.50000         227.50 
  DELINEATOR WITH POST, D1, 3 IN. DIA.    |                             |                             | 
0074 808-06712              313.000  LFT  |       0.44000         137.72|       0.38000         118.94|       0.18000          56.34 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                             |                             | 
0075 808-06713             2500.000  LFT  |       0.44000        1100.00|       0.38000         950.00|       0.18000         450.00 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0076 808-75998               32.000  EACH |      70.00000        2240.00|     135.00000        4320.00|      68.00000        2176.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $       563,249.87|           $       565,253.81|           $       605,564.94 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       563,249.87|           $       565,253.81|           $       605,564.94 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/28/05 
                                                                                                                   PAGE : 401 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   668,790.00                                                   ROUTE : US 24 
     CALL ORDER   : 401                     CONTRACT ID : B -28119-A                   COUNTIES : NEWTON 
     LETTING DATE : 07/20/05  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
                                          CONTRACT TIME :   45  WORK DAYS 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1523985     WIRTZ & YATES, INC.                                                        $       560,386.68  100.0000% 
   2   35-1386990     ISOM, JACK CONSTRUCTION CO                                                 $       661,471.64  118.0384% 
   3   35-1035122     GARIUP CONSTRUCTION CO. INC.                                               $       691,265.00  123.3550% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1523985          |(   2  ) 35-1386990          |(   3  ) 35-1035122 
                                          |WIRTZ & YATES, INC.          |ISOM, JACK CONSTRUCTION CO   |GARIUP CONSTRUCTION CO. INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BRIDGE CONSTRUCTION 
                                          |                             |                             | 
0001 105-06845                       LUMP |   12000.00000       12000.00|   12000.00000       12000.00|   10000.00000       10000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039                9.000  MOS  |    2100.00000       18900.00|    2300.00000       20700.00|    2500.00000       22500.00 
  FIELD OFFICE, B                         |                             |                             | 
0003 106-03285                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  FAILED MATERIAL                         |                             |                             | 
0004 106-03289                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ASSURANCE ADJUSTMENT            |                             |                             | 
0005 110-01001                       LUMP |   20000.00000       20000.00|   30000.00000       30000.00|   63001.88000       63001.88 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 201-52370                       LUMP |   10000.00000       10000.00|    4500.00000        4500.00|   35000.00000       35000.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0007 202-02241              610.000  LFT  |       3.50000        2135.00|       5.50000        3355.00|       4.00000        2440.00 
  GUARDRAIL, REMOVE                       |                             |                             | 
0008 202-51330                       LUMP |   30000.00000       30000.00|   40000.00000       40000.00|   21550.00000       21550.00 
  PRESENT STRUCTURE, REMOVE               |                             |                             | 
0009 203-02000             1117.000  CYS  |       8.00000        8936.00|       8.00000        8936.00|      10.00000       11170.00 
  EXCAVATION, COMMON                      |                             |                             | 
0010 203-02070              693.000  CYS  |      12.00000        8316.00|      11.00000        7623.00|      13.00000        9009.00 
  BORROW                                  |                             |                             | 
0011 205-03371               50.000  CYS  |      12.00000         600.00|      15.00000         750.00|      18.00000         900.00 
  SEDIMENT, REMOVE                        |                             |                             | 
0012 205-06931               20.000  TON  |      24.00000         480.00|      80.00000        1600.00|      25.00000         500.00 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0013 205-06937              820.000  LFT  |       2.50000        2050.00|       3.50000        2870.00|       1.78000        1459.60 
  TEMPORARY SILT FENCE                    |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   668,790.00                                                   ROUTE : US 24 
     CALL ORDER   : 401                     CONTRACT ID : B -28119-A                   COUNTIES : NEWTON 
     LETTING DATE : 07/20/05  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1523985          |(   2   ) 35-1386990         |(   3  ) 35-1035122 
                                          |WIRTZ & YATES, INC.          |ISOM, JACK CONSTRUCTION CO   |GARIUP CONSTRUCTION CO. INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0014 207-08263              280.000  SYS  |       7.00000        1960.00|      11.00000        3080.00|      15.00000        4200.00 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
0015 207-08267             1990.000  SYS  |       7.00000       13930.00|       9.75000       19402.50|      14.00000       27860.00 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0016 211-07454              596.000  CYS  |      22.00000       13112.00|      15.00000        8940.00|      33.00000       19668.00 
  STRUCTURE BACKFILL                      |                             |                             | 
0017 301-07448             2048.000  TON  |      15.00000       30720.00|      15.00000       30720.00|      24.00000       49152.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0018 306-08036             1470.000  SYS  |       4.00000        5880.00|       5.00000        7350.00|       2.25000        3307.50 
  MILLING, ASPHALT, 2 IN.                 |                             |                             | 
0019 306-08043              320.000  SYS  |       4.00000        1280.00|       5.00000        1600.00|       2.25000         720.00 
  MILLING, TRANSITION                     |                             |                             | 
0020 402-07432              165.000  TON  |      65.00000       10725.00|      65.00000       10725.00|      56.42000        9309.30 
  HMA SURFACE, TYPE A                     |                             |                             | 
0021 402-07434              335.000  TON  |      65.00000       21775.00|      64.50000       21607.50|      56.19000       18823.65 
  HMA SURFACE, TYPE C                     |                             |                             | 
0022 402-07435              548.000  TON  |      70.00000       38360.00|      50.00000       27400.00|      41.25000       22605.00 
  HMA INTERMEDIATE, TYPE A                |                             |                             | 
0023 402-07439              201.000  TON  |      70.00000       14070.00|      67.00000       13467.00|      59.73000       12005.73 
  HMA INTERMEDIATE, TYPE C                |                             |                             | 
0024 402-07442              146.000  TON  |      95.00000       13870.00|      93.00000       13578.00|      83.87000       12245.02 
  HMA BASE, TYPE C                        |                             |                             | 
0025 402-07452               90.000  TON  |      72.00000        6480.00|      73.00000        6570.00|      62.39000        5615.10 
  HMA, TYPE C, WEDGE AND LEVEL            |                             |                             | 
0026 404-05511             1160.000  SYS  |       3.60000        4176.00|       4.55000        5278.00|       3.26000        3781.60 
  SEAL COAT, 2                            |                             |                             | 
0027 406-05521             6610.000  SYS  |       0.05000         330.50|       0.21000        1388.10|       0.04000         264.40 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0028 601-02206              525.000  LFT  |       7.60000        3990.00|       9.75000        5118.75|       7.80000        4095.00 
  TEMPORARY GUARDRAIL, W BEAM, 6 FT. 3 IN |                             |                             | 
  SPACING                                 |                             |                             | 
0029 601-06854                2.000  EACH |    2860.00000        5720.00|    3100.00000        6200.00|    2850.00000        5700.00 
  GUARDRAIL, W-BEAM, NESTED               |                             |                             | 
0030 601-94689                4.000  EACH |    2400.00000        9600.00|    3100.00000       12400.00|    2265.00000        9060.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0031 601-97080                4.000  EACH |    1980.00000        7920.00|    2200.00000        8800.00|    1510.00000        6040.00 
  TEMPORARY GUARDRAIL END TREATMENT, OS   |                             |                             | 
0032 601-97774                1.000  EACH |    1230.00000        1230.00|    1400.00000        1400.00|    1230.00000        1230.00 
  GUARDRAIL END TREATMENT, OS, SPARE      |                             |                             | 
  PARTS PACKAGE                           |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/28/05 
                                                                                                                   PAGE : 401 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   668,790.00                                                   ROUTE : US 24 
     CALL ORDER   : 401                     CONTRACT ID : B -28119-A                   COUNTIES : NEWTON 
     LETTING DATE : 07/20/05  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1523985          |(   2   ) 35-1386990         |(   3  ) 35-1035122 
                                          |WIRTZ & YATES, INC.          |ISOM, JACK CONSTRUCTION CO   |GARIUP CONSTRUCTION CO. INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0033 601-99105              537.500  LFT  |      14.45000        7766.88|      17.50000        9406.25|      14.20000        7632.50 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0034 615-06490               18.000  EACH |     118.00000        2124.00|     150.00000        2700.00|     135.00000        2430.00 
  RIGHT OF WAY MARKER                     |                             |                             | 
0035 615-06505                2.000  EACH |     600.00000        1200.00|     900.00000        1800.00|     610.00000        1220.00 
  MONUMENT, B                             |                             |                             | 
0036 616-02320              360.000  SYS  |       5.00000        1800.00|       3.75000        1350.00|       4.00000        1440.00 
  GEOTEXTILES                             |                             |                             | 
0037 616-06405              480.000  TON  |      24.00000       11520.00|      28.00000       13440.00|      25.00000       12000.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0038 621-01004                3.000  EACH |     600.00000        1800.00|     750.00000        2250.00|     500.00000        1500.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0039 621-06559             5465.000  SYS  |       0.70000        3825.50|       1.95000       10656.75|       2.00000       10930.00 
  MULCHED SEEDING, R                      |                             |                             | 
0040 621-06567                1.000  MG   |      12.00000          12.00|       1.00000           1.00|      10.00000          10.00 
  WATER                                   |                             |                             | 
0041 621-06574              688.000  SYS  |       8.10000        5572.80|      10.00000        6880.00|       8.00000        5504.00 
  SODDING                                 |                             |                             | 
0042 713-51335                       LUMP |   70000.00000       70000.00|   75000.00000       75000.00|  120000.00000      120000.00 
  TEMPORARY BRIDGE AND APPROACHES         |                             |                             | 
0043 723-06660              106.000  SYS  |     390.00000       41340.00|     528.00000       55968.00|     365.00000       38690.00 
  WINGWALL                                |                             |                             | 
0044 723-08385               54.170  LFT  |    1350.00000       73129.50|    2307.00000      124970.19|    1600.00000       86672.00 
  STRUCTURE, PRECAST THREE-SIDED, 240 IN. |                             |                             | 
  X 144 IN.                               |                             |                             | 
0045 801-04308                2.000  EACH |     300.00000         600.00|     190.00000         380.00|     305.00000         610.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0046 801-06203             2110.000  LFT  |       0.55000        1160.50|       0.60000        1266.00|       0.26000         548.60 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0047 801-06207             1430.000  LFT  |       1.10000        1573.00|       1.25000        1787.50|       0.82000        1172.60 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0048 801-06640               24.000  EACH |     100.00000        2400.00|     105.00000        2520.00|      67.17000        1612.08 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0049 801-06645                4.000  EACH |      60.00000         240.00|      65.00000         260.00|      21.25000          85.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0050 801-06775                       LUMP |   12000.00000       12000.00|    8500.00000        8500.00|    2290.00000        2290.00 
  MAINTAINING TRAFFIC                     |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/28/05 
                                                                                                                   PAGE : 401 -4 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   668,790.00                                                   ROUTE : US 24 
     CALL ORDER   : 401                     CONTRACT ID : B -28119-A                   COUNTIES : NEWTON 
     LETTING DATE : 07/20/05  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1523985          |(   2   ) 35-1386990         |(   3  ) 35-1035122 
                                          |WIRTZ & YATES, INC.          |ISOM, JACK CONSTRUCTION CO   |GARIUP CONSTRUCTION CO. INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0051 801-07118               40.000  LFT  |      12.00000         480.00|      15.00000         600.00|      13.38000         535.20 
  BARRICADE, III-A                        |                             |                             | 
0052 808-06703             2260.000  LFT  |       0.60000        1356.00|       0.70000        1582.00|       0.43000         971.80 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0053 808-06716              880.000  LFT  |       0.60000         528.00|       0.72000         633.60|       0.45000         396.00 
  LINE, REMOVE                            |                             |                             | 
0054 808-75240              285.000  LFT  |       0.60000         171.00|       0.70000         199.50|       0.44000         125.40 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0055 808-75996                8.000  EACH |      30.00000         240.00|      45.00000         360.00|      80.00000         640.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0056 808-75998                8.000  EACH |     125.00000        1000.00|     200.00000        1600.00|     129.38000        1035.04 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $       560,386.68|           $       661,471.64|           $       691,265.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       560,386.68|           $       661,471.64|           $       691,265.00 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/28/05 
                                                                                                                   PAGE : 411 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $    49,400.20                                                   ROUTE : US 41 
     CALL ORDER   : 411                     CONTRACT ID : B -28188-A                   COUNTIES : VANDERBURGH 
     LETTING DATE : 07/20/05  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
                                          CONTRACT TIME :   35  WORK DAYS 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   31-1028573     CIVIL CONSTRUCTION, INC.                                                   $        48,431.78  100.0000% 
 
==================================================================================================================================== 
                                          |(   1  ) 31-1028573          |(      )                     |(      ) 
                                          |CIVIL CONSTRUCTION, INC.     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BEAM STRAIGHTENING AND SIGN STRUCTURE REPAIR 
                                          |                             |                             | 
0001 106-03285                1.000  DOL  |       1.00000           1.00|                             | 
  FAILED MATERIAL                         |                             |                             | 
0002 110-01001                       LUMP |    7809.00000        7809.00|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0003 711-51864                2.000  EACH |     180.00000         360.00|                             | 
  DRILLED HOLE , FIELD, 1.5 IN. DIA.      |                             |                             | 
0004 711-91149                       LUMP |   12352.00000       12352.00|                             | 
  STRAIGHTEN STEEL BEAM , STR. NO. 1      |                             |                             | 
0005 711-95290               17.100  LFT  |     113.30000        1937.43|                             | 
  FIELD WELDING , ALUMINUM                |                             |                             | 
0006 711-95290                1.000  LFT  |     115.35000         115.35|                             | 
  FIELD WELDING , STEEL                   |                             |                             | 
0007 801-01093                2.000  EACH |     295.00000         590.00|                             | 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             | 
  ASSEMBLY                                |                             |                             | 
0008 801-06640               20.000  EACH |      89.00000        1780.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0009 801-06710                5.000  DAY  |      84.00000         420.00|                             | 
  FLASHING ARROW SIGN                     |                             |                             | 
0010 801-06775                       LUMP |   15882.00000       15882.00|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
0011 802-02372                1.000  EACH |    2235.00000        2235.00|                             | 
  OVERHEAD SIGN STRUCTURE, INSTALL        |                             |                             | 
0012 802-05694                4.000  EACH |    1237.50000        4950.00|                             | 
  OVERHEAD SIGN STRUCTURE , MODIFY        |                             |                             | 
     SECTION TOTALS                       |           $        48,431.78|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $        48,431.78|           $             0.00|           $ 
==================================================================================================================================== 
 


